SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACW65-01-B-0006 SEALED BID  (IFB) 13-Feb-2001
(Construction, Alteration, or Repair) |:| NEGOTIATED (RFP) 1OF 26
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W26GLG-1010-0290
7.ISSUED BY CODE |DACWG65 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING DIVISION
US ARMY ENGR DIST NORFOLK ATTN: See ltem 7
CENAO-CT 803 FRONT STREET
NORFOLK VA 23510-1096
TEL: (757) 441-7744 FAX: (757) 441-7183 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SUSAN | HURST (757) 441-7747
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging, Rudee Inlet, Virginia Beach, VA. The project consists of maintenance dredging the Rudee Inlet Entrance Channel and
Sand Trap by hydraulic pipeline method. The Entrance Chanel shall be dredged to depths varing from 10 feet and 12 feet MLLW (NOS) with 2
feet of allowable overdepth. The contractor shall place the dredged material in the Government furnished, unconfined, shoreline dredged
material management area, and construct finished elevations and grades in the placement area to the tolerances specified.

This is a SMALL BUSINESS SET-ASIDE procurement.

POC

Susan Hurst

757-441-7747 fax 757-441-7183
susan.i.hurst@usace.army.mil

11. The Contractor shall begin performance within 14 calendar days and complete it within 30 calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by _ 14:00:00 (hour)
local ime _3/15/01 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO.  (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Iltem 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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SECTION 00010 Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1.00 Lump Sum
Mobilization and Demobilization
FFP
PURCHASE REQUEST NUMBER W26GL G-1010-0290
NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 44,280.00 Cubic
Yad

Dredging Rudee Inlet

FFP - Dredging Rudee Inlet Entrance Channel to depths varying between 10
feet and 12 feet with two feet allowable overdepth; and the Sand Trap to a depth
of 18 feet with two feet allowable overdepth, complete, including all associated
work asindicated and specified

PURCHASE REQUEST NUMBER W26GL G-1010-0290

NET AMT

TOTAL CLIN 0001 and 0002
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999

52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.225-10 Notice of Buy American Act/Balance of Payments Program FEB 2000

Requirement--Construction Materials
52.232-15 Progress Payments Not Included APR 1984

52.232-38 Submission of Electronic Funds Transfer Information with Offer MAY 1999

CLAUSESINCORPORATED BY FULL TEXT

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
Contracting Officer, US Army Corps of Engineers, Norfolk District, 803 Front Street, Norfolk VA 23510.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of this solicitation. Accordingly, offerors or quoters

are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:

Name: Stephen Powell
Address: CENAO, 803 Front Street, Norfolk VA 23510
Telephone: 757-441-7788

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)
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This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.qov/far/
http://farsite.hill.af. mil/VFFARA.HTM

E4LC CONSTR 02 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.
E4LC CONSTR 03 AMOUNT OF BID OR OFER GUARANTEE

Bid or offer guarantee in a penal sum of 20 percent of the bid price or

$3,000,000, whichever isthe lesser, will be required if the bid or offer price isin excess of $25,000. If the guarantee
is submitted in the form of a bid bond, Standard Form 24 will be used and the bond penalty may be expressed in
terms of a percentage of the bid or offer price or may be expressed in dollars and cents.

E4LC CONSTR 04 EVIDENCE OF AUTHORITY TO SIGN OFFERS

Evidence of the authority of individuals signing offersto submit firm
offers on behalf of the offeror is required except where the offer is
signed, and showsthat it is so signed, by: the President,
Vice-President, or Secretary of an incorporated offeror; apartner in
the case of apartnership; or the owner in the case of asole
proprietorship. Failure to submit with the offer satisfactory

evidence of the authority of all other persons may be cause for
rejection of the offer asinvalid or nonresponsive.

E4LC CONSTR 05 PREAWARD SAFETY CONFERENCE

a. Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one or
more accidents, or where,in the opinion of the Contracting Officer, there is any question regarding this compliance
with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer prior to any
award under this solicitation, shall attend a conference with representatives of the Contracting Officer to discus any
such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to preclude any
recurrence thereof.

b. Information elicited at this conference will be used by the Contracting Officer, in conjunction with other
information obtained in a preaward survey, in determining the bidder's responsibility.

c. Theitems discussed, the preventive measures considered, and any conclusions reached in this conference shall be
recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the bidder
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him.
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E4LC CONSTR 06 INSPECTION OF THE SITE

Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and
other problems incident to the prosecution of the work. Arrangements for inspection of the site shall be made
through the Office the the Area Engineer identified in the clause 52.236.27, entitled "SITE VISIT
(CONSTRUCTION)."

E4LC CONSTR 07 SUBCONTRA CTING PLAN

If the offeror is alarge business and the offer amount exceeds
$1,000,000.00, he shall submit a subcontracting plan within three (3)
working days of being notified (either verbally or in writing) that he is
the apparent low bidder or is otherwisein line for award. The
subcontracting plan shall be reviewed and approved by the Contracting
Officer prior to award.

E4LC CONSTR 08 MAGNITUDE OF CONSTRUCTION PROJECT
The estimated contract price of the work for this project is

between $ 500,000.00 and $ 1,000,000.00
E4LC CONSTR 09 BASIS OF AWARD

All blanks must be filled in by the bidder. A single award will be made
to the lowest responsible, responsive bidder on the basis of the

total price bid. Prior to making an award, a pre-award survey will be
made and the low bidder will be required to show that he has the
necessary capital, experience, and owns or can procure the necessary
plant to commence the work at the time prescribed in the specifications
and thereafter to prosecute and complete the work safely and
satisfactorily within the time specified.

E4LC CONSTR 10 UNBALANCED OFFERS

Any offer which is materially unbalanced as to prices for the Base
Items and the Optional Items may be rejected as non-responsive or
otherwise not considered for award.

An unbalanced offer is one which is based on prices significantly
less than cost for some work and prices which are significantly
overstated for other work.

E4LC CONSTR 23 INCURRING COSTS

The Government is not liable for any costsincurred by the offeror submitting an offer in response to this solicitation.
E4LC CONSTR 24 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award

survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and



DACW65-01-B-0006
Page 7 of 26

owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

52. 0000- 4009 CONTRACTOR PERFORMANCE AND BANKI NG | NFORMATI ON

1. Prior to awarding a contract, the Governnment nust conduct a PRE- AWARD
SURVEY of the firmselected for award. 1In order for us to nmninze delays in
conducting the survey and awardi ng the contract, you are requested to provide
the following information with your offer:

a. BANK: Branch/ Locati on
Poi nt - of - Cont act
Tel ephone Nunber/ Fax Number

Pl ease contact the bank in advance so they will rel ease the necessary
i nformati on regardi ng average bal ances in your
operating accounts, lines of credit, and credit history.

b. 3 CURRENT PRQJECTS OF SI M LAR SCOPE AND SI ZE:
Project Titlel/ Contract Nunber
Cust oner
Poi nt - of - Cont act
Tel ephone Nunber/ Fax Number
$ Val ue
% Conpl ete
Schedul ed Conpl eti on Date

c. 3 COWLETED PRQJECTS OF SI M LAR SCOPE AND SI ZE:
Same as CURRENT PRQIECTS; however, in |lieu of "% Conpl ete"
and "Schedul ed Conpletion Date," provide "Conpletion Date."

d. DO NOT PROVI DE VOLUM NOUS LI STINGS OF YOUR FI RM S CONTRACTI NG HI STCRY.

2. If you wish to shield this information from public view at the bid
opening, the informati on may be placed in an envel ope with the foll ow ng
| egend:

PRE- AWARD SURVEY | NFORMATI ON
SOLI CI TATI ON NO.
<YOUR FI RM S NAME>




DACW65-01-B-0006
Page 8 of 26

SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE:

52.203-11 Certification And Disclosure Regarding Payment To Influence APR 1991
Certain Federal Transactions

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of hisor her
position in the offeror's organi zation);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(2) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

(End of clause)



DACW65-01-B-0006
Page 9 of 26

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2000) ALTERNATE | (OCT 2000) &
ALTERNATE Il (OCT 2000)

(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is23499 (insert
NAICS code).

(2) The small business size standard is$27,500,000.00 (insert size standard).

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself asasmall business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business concern.

(4) (Completeonly if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The
offeror represents, as part of its offer, that--

@1t ()is, ()isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
changein ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and

(i) 1t ( )is, ( ) isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

( ) Black American.

() Hispanic American.

( ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

( ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,

Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall I1slands, Federated States of Micronesia, the
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Commonwealth of the Northern Mariana I slands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,
or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--

(i) Not lessthan 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not lessthan 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at
least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If this solicitation isfor supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for adefinition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and
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(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-2 EQUAL LOW BIDS (OCT 1995)

(a) Thisprovision appliesto small business concerns only.

(b) The bidder's status as alabor surplus area (L SA) concern may affect entitlement to award in case of tie bids. If
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in

which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier
subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder
from receiving priority consideration. If the bidder isawarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an LSA concern.

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ ]Ithas, [ ] hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror representsthat it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplieswill be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.
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(End of provision)
E4LC CONSTR 01 CORPORATE CERTIFICATE

Note: Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal,
provided that the same officer shall not execute both the contract and the certificate.

CERTIFICATE

[ , certify that | am of the

corporation named as Contractor herein, that , was then the

of said corporation; that said contract was duly signed for and in behalf of said

corporation of authority of its governing body, and is within the scope of its corporate powers.

(Name of Corporation)

(Signature)

(Corporate Seal)
E4LC CONSTR 18 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING

(a) The Offeror is requested to enter its CAGE code in the space provided below. The CAGE code entered must be
for that name and address.

(b) If the Offeror does not have a CAGE code, it may ask the Contracting
Officer to request one in accordance with the provisions of DFARS 52.204-7001 in the section of this solicitation
entitled "Instructions to Bidders."

(c) Do not delay submission of the offer pending receipt of a CAGE code.
CAGE Code:

( ) UNKNOWN

E4LC CONSTR 26 SMALL BUSINESS STANDARD FOR DREDGING

(8 FAR 52.219-1, SMALL BUSINESS PROGRAM REPRESENTATION, provides
the SIC Code and small business size standard for dredging.

(b) Additionally, to be considered small, afirm must perform
at least 40% of the yardage with its own dredging equipment or
equipment owned by another small dredging firm.
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt |
52.203-3
52.203-5
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-18
52.214-26
52.214-27

52.214-28

52.214-29
52.219-6
52.219-14
52.222-3
52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

52.222-36
52.222-37

52.223-6
52.226-1

52.227-1
52.227-2

52.228-1
52.228-11
52.228-14

Definitions (Oct 1995) --Alternate |
Gratuities
Covenant Against Contingent Fees
Anti-Kickback Procedures
Cancellation, Rescission, and Recovery of Funds for Illegal or
Improper Activity
Price Or Fee Adjustment For Illegal Or Improper Activity
Limitation On Payments To Influence Certain Federal Transactions
Printing/Copying Double-Sided on Recycled Paper
Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Variation in Estimated Quantity
Audit and Records--Sealed Bidding
Price Reduction for Defective Cost or Pricing Data - Modifications
- Sealed Bidding
Subcontracting Cost Or Pricing Data--M odifications--Sealed
Bidding
Order Of Precedence--Sealed Bidding
Notice Of Total Small Business Set-Aside
Limitations On Subcontracting
Convict Labor
Davis Bacon Act
Withholding of Funds
Payrolls and Basic Records
Apprentices and Trainees
Compliance with Copeland Act Requirements
Subcontracts (Labor Standards)
Contract Termination-Debarment
Compliance with Davis-Bacon and Related Act Regulations.
Disputes Concerning Labor Standards
Certification of Eligibility
Prohibition Of Segregated Facilities
Equal Opportunity
Affirmative Action Compliance Requirements for Construction
Affirmative Action For Disabled Veterans And Veterans of the
Vietnam Era
Affirmative Action For Workers With Disabilities
Employment Reports On Disabled V eterans And V eterans Of The
Vietnam Era
Drug Free Workplace
Utilization Of Indian Organizations And | ndian-Owned Economic
Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
Infringement
Bid Guarantee
Pledges Of Assets
Irrevocable Letter of Credit

APR 1984
APR 1984
APR 1984
JUL 1995
JAN 1997

JAN 1997
JUN 1997
AUG 2000
JUL 1995

APR 1984
OCT 1997
OCT 1997

OCT 1997

JAN 1986
JUL 1996
DEC 1996
AUG 1996
FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1999
FEB 1999
FEB 1999
APR 1998

JUN 1998
JAN 1999

JAN 1997
JUN 2000

JUL 1995
AUG 1996

SEP 1996
FEB 1992
DEC 1999

DACW65-01-B-0006
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52.229-3 Federal, State And Local Taxes JAN 1991
52.229-5 Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
52.232-5 Payments under Fixed-Price Construction Contracts MAY 1997
52.232-17 Interest JUN 1996
52.232-23 Alt | Assignment of Claims (Jan 1986) - Alternate APR 1984
52.232-27 Prompt Payment for Construction Contracts JUN 1997
52.232-33 Payment by Electronic Funds Transfer--Central Contractor MAY 1999
Registration
52.233-1 Disputes DEC 1998
52.233-3 Protest After Award AUG 1996
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984
and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Accident Prevention NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-17 Layout of Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-21 Alt | Specificationsand Drawings for Construction (Feb 97) - Alternate| APR 1984
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.243-4 Changes AUG 1987
52.244-6 Subcontracts for Commercial Items and Commercial Components OCT 1998
52.246-12 Inspection of Construction AUG 1996
52.246-21 Warranty of Construction MAR 1994
52.247-34 F.O.B. Destination NOV 1991
52.248-3 Vaue Engineering-Construction FEB 2000
52.249-2 Termination For Convenience Of The Government (Fixed-Price)  SEP 1996

52.249-2 Alt1 Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996
1996) - Alternate |

52.249-10 Default (Fixed-Price Construction) APR 1984

52.253-1 Computer Generated Forms JAN 1991

252.201-7000 Contracting Officer's Representative DEC 1991

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies

252.204-7003 Control Of Government Personnel Work Product APR 1992

252.204-7004 Required Central Contractor Registration MAR 2000

252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991

252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection ~ NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7003 Compliance With Veterans' Employment Reporting Requirements MAR 1998

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.225-7031 Secondary Arab Boycott Of Israel JUN 1992

252.227-7033 Rightsin Shop Drawings APR 1966
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, Maps, and Specifications AUG 2000

252.236-7006 Cost Limitation JAN 1997
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252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Reguests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.246-7000 Material Inspection And Receiving Report DEC 1991
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024  Notification Of Transportation Of Supplies By Sea MAR 2000
252.248-7000 Preparation Of Value Engineering Change Proposal MAY 1994

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 14 (Contracting Officer

insert number) calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than. 30 calendar days * Thetime stated for
completion shall include final cleanup of the premises.

*The Contracting Officer shall specify either anumber of days after the date the contractor receives the noticeto
proceed, or acalendar date.

Should the total quantity of material to be paid for and actually removed under this contract exceed the quantity
from the bidding schedule, additional time will be allowed at the rate of one day for each 6,000 cubic yardsin excess
of the estimated quantity.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $300.00 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade

26.6% 6.9%
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract isto be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" isVirginia Beach,
VA

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of

incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the
manufacture of the end product.
Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
none [Contracting Officer to list applicable excepted materials or indicate “none’]

(3) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(if) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government eval uation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;
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(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonable cost shall include a reasonabl e survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... .....cccovviriiis weveeiern e e
Domestic construction Material... ........ccccociiiiiis ieeeeieecieeeeie e e
Item 2
Foreign construction material.... .....cccocveviiiiiis ceviee s cerve e see e
Domestic CONSLrUCtiON MALENial... ...occceeiiiieiiieiis e eiees eeeeeenteeereeereeens

Include all delivery coststo the construction site and any applicable duty (whether or not aduty-free entry
certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
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This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of aclause may

be accessed electronically at this/these address(es):

http://www.arnet.qov/far/
http://farsite.hill.af. mil/VFFARA.HTM

E4LC CONSTR 27 REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS' OR
"PAYMENT BONDS ONLY"

If the resulting contract is awarded for an amount in excess of $100,000,

the contractor shall be required to provide both payment and performance
bondsin accordance with FAR 52.228-15, "Performance and Payment Bonds--
Construction.” FAR 52.228-15 applies only to those contracts awarded for

an amount in excess of $100,000.

If the resulting contract is awarded for an amount in excess of $25,000 but
no more than $100,000, the contractor shall not be required to provide a
performance bond. The required payment bond shall be provided in
accordance with FAR 52.228-13, "Alternative Payment Protections." FAR
52.228-13 applies only to those contracts awarded for an amount in excess
of $25,000 by no more than $100,000.

Neither payment nor performance bonds are required for contracts awarded
for an amount less than $25,000.



SECTION 00800 Specia Contract Requirements

CLAUSESINCORPORATED BY FULL TEXT

The following Wage Determination is included:

General Decision Number VA000026
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General Deci si on Number VA000026
Super seded General Decision No.

State: Virginia

Construction Type:
DREDG NG

County(ies):
STATEW DE

VA990026

DREDGI NG CONSTRUCTI ON PRQJECTS ( Excl udi ng HOPPER DREDG NG)

Modi fi cati on Number
0

COUNTY(i es) :
STATEW DE

ENG 00253 02/01/1998

HYDRAULI C DREDGES 20"
Lever man

Engi neer

Derrick Operator

El ectrician

Car pent er

Mat e

Wel der

Spi || Barge Operator
Spi der Barge Operator
Tug Mast er

Tug Mate

Tug Deckhand

St ewar d

Oler

Deckhand

Shor eman

Second Cook

Messman

CLAMSHELL DREDCES:
Oper at or

Publ i cati on Date
02/ 11/ 2000

& OVER

Rat es

16.
16.
14.
15.
14.
13.
14.
14.
14.
13.
13.
10.
11.
10.
10.
10.
10.
10.

16.

91
09
97
25
89
91
35
56
56
74
18
26
27
95
26
07
26
07

83

Fringes

WWWWWWwWwWwwWwWwwwwwwwww

.41+a
.41+a
.41+a
.41+a
.41+a
. 36+a
. 36+a
. 36+a
. 36+a
.41+a
. 36+a
. 31l+a
. 31+a
. 31+a
.31+a
. 31l+a
. 31l+a
. 31l+a

.41+a



Engi neer
Wel der
Mat e
Oler
Deckhand
Launchman
Scowman
Handyman

TUGS TENDI NG CLAMSHELL
DREDGES:
Tug Master
Tug Mate
Engi neer
Assi st ant Engi neer

Deckhand
Cook

STEWARD DEPARTMENT ON
CLAMSHELL DREDGES:
Cook
Mess Cook
Messman & Janitor

FOOTNOTE:

15.
14.
13.
10.
10.
10.
10.
10.

15.
13.
14.
13.

10.
10.

26
14
62
95
26
95
40
26

29
44
68
27

12
40

.01
.42
. 28

a. PAI D HOLI DAYS: New Year's Day, Menoria

Day, Good Fri day,

Labor

Day,

WWWWwwWwwww

wWwww

w

.41+a
. 36+a
. 36+a
. 31l+a
. 31l+a
. 31l+a
. 31l+a
. 31+a

.41+a
.41+a
.41+a
.41+a

. 31+a

3.31+a

www

I ndependence
Day, Thanksgiving Day, Christmas

. 31l+a
. 31l+a
. 31l+a
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Day. Plus Vacation contribution of 7% of straight tinme pay
for all hours worked.

SUVA2041A 11/01/1994

HYDRAULI C DREDGES UNDER 20":

Lever man

Engi neer

Derrick Operator

El ectrician

Car penter

Mat e

Vel der

Spi |l Barge Operator
Spi der Barge Operator
Tug Master

Tug Mate

St ewar d

Oler

Deckhand

Tug Deckhand

Shor eman

Second Cook

Messman

Rodman

Handyman

Rat es

14.
14.
13.
13.
13.
12.
12.
.97
12.
12.
11.
10.
.12

12

©ooooo®

53
18
20
45
14
39
78

97
29
76
42

50

. 50
.32

50
32
50

.50

Fri nges

NNNNNDNDNPNDNNNNNNNDNNDNDNDN

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a



Ni ght Cook 9.50 2.96+a
Jani tor/ Porter 9.50 2. 96+a
DI PPER DREDGES:

Oper at or 14.59 2.96+a
Engi neer 14. 04 2.96+a
Vel der 12.78 2.96+a
Mat e 12. 39 2.96+a
Oler 10. 12 2. 96+a
Deckhand 9.50 2.96+a
Launchman 10. 12 2.96+a
Scowman 9.63 2. 96+a
Rodman 9.50 2.96+a
Handyman 9.50 2.96+a
TUGS:

(Tendi ng Di pper Dredges)

Tug Master 13. 16 2. 96+a
Engi neer 12. 96 2.96+a
Tug Mate 11. 87 2.96+a
Assi stant Engi neer 11.75 2.96+a
Deckhand 9. 37 2.96+a
Cook 9.63 2.96+a
STEWARD DEPARTMENT:

(On Di pper Dredges)

Cook 9. 27 2.96+a
Mess Cook 8.74 2.96+a
Messman and Janitor 8.61 2.96+a
DRI LL BOATS:

Engi neer 14. 18 2.96+a
Bl ast er 13. 69 2.96+a
Driller 13. 69 2.96+a

FOOTNOTES APPLI CABLE TO ALL ABOVE CRAFTS:

a. PAI D HOLI DAYS AND VACATI ON
New Year's Day, Menorial Day, |ndependence Day,
Good Friday, Labor Day, Thanksgiving Day, and Christnas
Day; plus vacation contribution of 7% of straight tine
pay for all hours worked.
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Unlisted classifications needed for work not included within the
scope of the classifications |isted may be added after award only
as provided in the |abor standards contract clauses (29 CFR?5.5(a

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determ nation
* a survey underlying a wage determ nation
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* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsi deration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (fornmerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

E4LC CONSTR 11 DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION)

Any contract awarded as aresult of this solicitation will be
subject to the U.S. Department of Labor Wage Decision(s) provided
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following Section 00800, identified as VA000026

E4LC CONSTR 12 REQUIRED INSURANCE

The contractor shall procure and maintain during the entire period of
performance under this contract, the following minimum insurance:

TYPE AMOUNT

Workers Compensation Asrequired by State law
Employer's Liability $100,000 per person
General Liability $500,000 per occurrence

Motor Vehicle Liability
(for each motor vehicle):

Bodily injury or death $200,000 per person
$500,000 per occurrence
Property damage $20,000 per occurrence

Prior to commencement of work hereunder, the contractor shall furnish to
the Contracting Officer a certificate or written statement of the above
required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation or any material
changein the policies adversely affecting the interests of the Government
in such insurance shall not be effective for such period as may be
prescribed by the laws of the State in which this contract is to be
performed and in no event less than 30 days after written notice thereof to
the Contracting Officer.

EALC CONSTR 13 PERFORMANCE OF WORK BY CONTRACTOR

Offeror's attention is directed to FAR 52.236-1, " Performance of Work by

Contractor." Contractor is required to furnish a description of the work which will be performed by his own
organization, (e.g., earthwork, paving, etc.), the percentage of the total work this represents, and the

estimated cost thereof. Such description of work to be performed by the contractor's own organization shall be
provided to the Contracting Officer within 10 days of contract award.

E4LC CONSTR 14 PERFORMANCE EVALUATION OF CONTRACTOR

As aminimum, the Contractor's performance will be evaluated upon
final acceptance of the work. However, interim evaluations may

be prepared at any time during contract performance when
determined to be in the best interest of the Government.

The format for the evaluation will be DD Form 2626, and the
Contractor will be rated either "Outstanding," " Satisfactory," or
"Unsatisfactory" in the areas of Contractor Quality Control,

Timely Performance, Effectiveness of Management, Compliance with
Labor Standards, and Compliance with Safety Standards. The
Contractor will be advised on any unsatisfactory rating, either

in anindividual element or in the overall rating, prior to

completing the evaluation; all contractor comments will be made a
part of the official record. In compliance with DOD FAR
Supplement 236.201, Performance Evaluation Reports will be
available to all DOD Contracting Offices for their future usein



determining contractor responsibility.

E4ALC CONSTR 16 ACCIDENT PREVENTION PLAN

In accordance with the clause entitled "Accident Prevention," the
contractor will not be allowed to commence work on the job site until an
acceptabl e accident prevention plan has been submitted. The contractor
will receive official notification of the acceptance of his accident
prevention plan.
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SECTI ON 01005
SPECI AL WORK REQUI REMENTS AND RESTRI CTl ONS
12/ 00

PART 1 GENERAL
1.1 SPECI AL WORK REQUI REMENTS

The work consists of dredgi ng Rudee Inlet to depths indicated.
The Contractor shall performthe scheduled work with a
hydraul i c dredge and pipeline and deposit the dredged materi al
in the Governnent furnished beach placenent site as indicated.
Al'l dredging, transport and placenment of dredged materi al

under this contract shall be in strict conpliance with the
conditions set forth in the Virginia Department of
Environmental Quality Water Protection Permit and the Virginia
Mari ne Resources Conmmi ssion Permt that are included as a part
of this contract at the end of SECTI ON 01354 ENVI RONVMENTAL
PROTECTI ON FOR CI VIL WORKS. The contract plans and
specifications have been prepared to conply with these permts
whi ch were established during the planning and devel opnent of
this project. The Contractor is advised that any deviations
fromthe construction nmethods and procedures indicated by the
pl ans and specifications that are not prior approved in
writing by the Contracting O ficer, and any non-conpliance
with or violation of the conditions stated in the permts,
shall be cause for the Contracting Oficer issuing a stop work
order. Any stop work orders issued for these causes will not
be subject to time extensions or cost recovery by the
Contractor. Any non-conpliance with or violation of the
conditions stated in the permts noted herein may result in
revocation of the permts for the project and may result in
crimnal and civil penalties against the Contractor.

1.1.1 Order of Work

The Contractor shall performall required dredging and materia

pl acenment operations at Acceptance Section 1 first and all
requi red dredgi ng and material placenent at Acceptance Section 2
second.

1.1.2 Limtations of Dredging

Due to time-of-year restrictions, dredging and dredged materi al

pl acenent operations at Rudee Inlet can only be perfornmed from
11 Septenmber through 22 May. Under no circunstances shall the
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Contractor's plant and ancillary equi pment be within the beach
pl acenent area between 23 May 2000 and 10 Septemnmber 2000.

1.2 SECURITY AND PUBLI C SAFETY OF WORK AREAS

The dredgi ng and placenent area is accessible to the general
public; however, the Government will not undertake to excl ude
the public or restrict public access to the site during the
work. The Contractor shall fully conply with the provisions
of OSHA safe working practices and the Safety and Acci dent
Prevention requirenents of these specifications. The
Contractor shall enploy the use of signs, barricades,

barriers, flagmen, and any ot her devices and neasures required
to assure public and worker safety at the dredging and

pl acement areas at all tines.

1.3 NO SE CONTROL AND ABATEMENT

The Contractor shall enploy the use of properly installed and
mai ntai ned mufflers, silencers, and manufacturer's recomended
sound suppressors on all plant, machinery, and equi pment used on
this work. The use of sound signals such as whistles, horns, or
bells shall not be used if two-way radio communication can
accomplish the required function. The Contractor shall not
operate nechani cal equi pment on the beach between the hours of
9:00 p.m and 7:00 a.m The Contractor shall not use sound
signals, with the exception of those signals required for vessel
operations by the U.S. Coast Guard, during the tine between
sunset and sunri se.

1.4 COOPERATI ON W TH OTHER CONTRACTORS

During the period of this contract, other contracts may be in
force for the construction of other features of work on or

adj acent to the site of work being acconplished under this
contract. The Contractor shall arrange his plant, and shall
schedul e and performthis work, so as to effectively cooperate
with all other contractors and Gover nnent agenci es.

1.5 COORDI NATI ON BETWEEN CONTRACTORS

It shall be the responsibility of the Contractor on this
contract to be fully informed of the extent of the [imts of
work to be performed by other contractors. Should there be
any conflict between these lints, the Contractor shal

i medi ately notify the Contracting Officer of the conflict,
and the Contracting O ficer's decision shall be final.
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1.6 NOTI FI CATI ON OF DREDG NG

1.6.1 Notification of Intent to Dredge to Virginia Departnent
of Environnmental Quality (DEQ

The Contractor shall notify the DEQ attention Bert Parolari,
5636 Sout hern Boul evard, Virginia Beach, Virginia 23462, in
writing, at |least 15 cal endar days prior to commencenent of
dredgi ng operations under this contract. The Contractor shall
at the same tinme furnish a copy of the notice to the
Contracting Officer. The Contractor shall include the
Virginia Water Protection (VW) Permt Number on all
correspondence and reports sent to the Departnent of

Envi ronmental Quality.

1.6.2 Report of Dredging to the Virginia Departnent of
Envi ronmental Quality (DEQ

The Contractor shall report the follow ng information to the
Virginia Departnent of Environmental Quality:

(a) Date on which dredgi ng operations started
(b) Date on which dredgi ng operations were conpl et ed
(c) Anpunt of material dredged (in cubic yards)

The report of dredging shall be conpleted by the Contractor
for each dredging area and forwarded, in witing, within 30
cal endar days of conpletion of dredging operations, to the
DEQ attention Bert Parolari, 5636 Southern Boul evard,

Vi rginia Beach, Virginia 23462. The Contractor shall at the
sane tinme furnish a copy of the report to the Contracting

O ficer.

1.6.3 Notification of Intent to Dredge to Virginia Marine
Resour ces Comm ssion - Habitat Managenent Divi sion

The Contractor shall notify the Virginia Marine Resources
Comm ssi on, Habitat Managenment Division, attention Randy Owen,
2600 Washington Avenue, Post Office Box 756, Newport News,
Virginia 23607-0756, in witing, at least 15 cal endar days
prior to comrencenent of dredging operations under this
contract. The Contractor shall at the sanme tinme furnish a copy
of the notice to the Contracting Oficer. The Contractor shall
include the Virginia Marine Resources Comm ssion (VMRC) Perm t
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Nurmber on all correspondence and reports sent to the Virginia
Mari ne Resources Comm ssion.

1.7 PHYSI CAL DATA
1.7.1 Physical Conditions Information

The physical conditions indicated on the draw ngs and
described in the specifications are the result of site

i nvestigations and surveys. Information and data furnished or
referred to below is furnished for the Contractor's

i nformation; however, it is expressly understood that the
Governnment will not be responsible for any interpretation or
conclusion drawn fromthis information or data by the
Contractor.

1.7.2 Weather Conditions |Information

Conpl et e weat her forecasts, records and reports may be
obtained fromthe National Wather Service in Wakefield,
Virginia, telephone (757) 899-4200, Menu sel ection service or
operator assisted as applicable. The Contractor shall satisfy
himself as to the hazards likely to arise fromthe weat her
conditions during the dredgi ng peri od.

1.7.3 Weat her/ Physical Conditions

The Entrance Channel and Sand Trap are at tinmes exposed to
severe winds and to severe ocean waves that my cause sone
suspension of work. The Inlet is tidal wth a nean tide range
of approximately 3.42 feet based on NOS observations at the
Virginia Beach Fishing Center.

1.7.4 Condition of Dredging Area

The plans for dredging show the condition of the Channel and
Sandtrap at the time of the npbst recent survey; however, the

condition of the dredging areas will be verified by a survey
made before dredging. The dredging area may contain trash,
debris, and small obstructions not shown on the plans for
dr edgi ng. A 1l4-inch diameter nmetal pipeline crosses the

Entrance Channel at the | ocation shown on the draw ngs; however,
the Contractor shall verify the exact l|ocation of the pipeline
and insure his plant and equi prent does not conme in contact or
damage the pipeline. The Contractor shall not set anchors, drop
spuds or allow any other plant and equipnment to touch the
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channel bottom within 25 feet of the horizontal path of the
pi peline. An overhead power |ine crosses the inner channel wth
a vertical clearance of approximately 42 feet above MHW ( NOS);
however, the Contractor shall verify the exact |ocation and
vertical clearance of the power |ine. The General Booth
Boul evard Bridge crosses the Inner Channel at the approxinmte
| ocation shown on the drawings. This bridge is fixed with a
vertical clearance of approximately 29 feet MHW (NOS). The

Contractor shall determne the exact |ocation and vertical
cl earance of the bridge, and nmaintain a safe distance fromthe
bridge structure. Ri prap arnor stone protection is |ocated

within the vicinity of the dredging operations. The Contractor
shall determine the exact |ocation and depths of the riprap
stone, and maintain a safe distance fromthe stone structures.
Obstructions or other structures are known to be in the dredging
area and are identified on the plan draw ngs. The bul kheads,
pi ers, docks, nooring piles, jetties, weirs and simlar itens in
the areas adjacent to the dredging areas are in various
conditions ranging from total deterioration to properly
mai ntai ned. The Contractor shall exercise due care in all
dredgi ng and attendant plant operations to prevent damage to
adj acent structures, bul kheads, jetties, weirs, piers, docks,
nmooring piles, vessels, and any existing itens to remain in the
work area during dredging operations. The Contractor shall
notify the Contracting Oficer immediately if any structure is
damaged or ot herw se disturbed.

1.7.5 (@Obstruction of Channel

The Governnent will not undertake to keep the area of channels
free fromvessels or other obstructions, except to the extent
of such regulations, if any, as may be prescribed by the
Secretary of the Arny, in accordance with the provisions of
Section 7 of the River and Harbor Act, approved 3 August 1917.
The Contractor will be required to conduct the work in such
manner as to obstruct navigation as little as possible, and in
case the Contractors' plant so obstructs the channel as to
make difficult or endanger the passage of vessels, said plant
shall be pronptly noved on the approach of any vessel to such
an extent as nay be necessary to afford a practicabl e passage.
Upon the conpletion of the work, the Contractor shal
pronptly renmove his plant, including ranges, buoys, piles, and
ot her marks placed by himunder this contract in navigable
wat er or on shore.

1.7.6 Responsibility
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The Contractor shall hold and save harm ess the United States,
its officers, and enployees fromall clainms that may arise as
a result of the Contractor's negligence in connection with the
wor k performed under the contract, from nonconpliance by the
Contractor with the provisions of the contract draw ngs and
specifications, or fromthe instruction of the Contracting

O ficer.

1.7.7 Channel Traffic

Rudee Inlet is the home base for numerous shallow and medi um
draft commercial seafood vessels, tour boats, head boats,
barges, tugs, Naval vessels, pleasure crafts, and various other
crafts. The Contractor shall expect that the traffic will cause
periodi c delays and interruptions of his operations.

1.7.8 Oyster G ounds

There are no known oyster grounds in the vicinity of the areas
to be dredged.

1.8 LAYOUT OF WORK AND SURVEYS
1.8.1 General

The Contractor shall be responsible for the [ayout of all work
and have all markings placed in the field marked by a |licensed
Pr of essi onal Engi neer or Surveyor currently licensed in the
Commonweal th of Virginia. The markings shall be placed in the
i mmedi ate work areas only and shall be renoved once a work
area has been accepted. The Governnent will establish the
tide staff gauge within vicinity of the work area. The in-

pl ace markings shall be verified by the Governnent before
dredgi ng and dredged material placenent operations comence.
The Contractor shall provide the Contracting O ficer witten
notice at | east 14 cal endar days in advance of
commencenent of dredging and dredged material placenent
operations to assure the conpletion of the initial Governnent
verification review. The Governnent shall verify al

remai ni ng marki ngs as the dredgi ng and dredged materi al

pl acenent operations are allowed to proceed. As applicable,
the Government will furnish within 14 cal endar days of receipt
of a witten request by the Contractor, the corner point

coordi nates for each contract dredgi ng area or acceptance
section, and the coordi nates and nonunment descriptions for the
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exi sting horizontal control within vicinity of the work areas.
Al'l requests shall be addressed to U S. Arny Corps of

Engi neers, Norfolk District, Operations Branch, Survey
Section, CENAO EN-TS-ON, 803 Front Street, Norfolk, Virginia
23510-1096. Point of contact concerning this request is

Chi ef, Navi gation Support and Survey Section, telephone (757)
441-7125, or FAX (757) 441-7664. The Contractor shall be
responsi ble for using this information to dredge within the
areas and prisns as shown, and to deposit the dredged materi al
at the locations indicated. The Contractor shall establish
and maintain at his own expense all markings of the dredging
and placement areas and shall renove same upon conpl etion of
the work. The contract conpletion tinme will not be extended
due to failure of the Contractor to adequately establish and
mai ntain his markings of the work areas.

1.8.1.1 Electronic Survey and Positioning Systens

When the Contractor utilizes electronic survey and positioning
systens to perform dredgi ng and dredge material placenent
operations, all work acconplished with the use of the systens
shall be reviewed and certified as accurate by the
Contractor's Quality Control Manager. This signed
certification shall be submtted as a part of the Daily Report
of Operations in accordance with the requirenments of SECTI ON
01451 to assure that all work perfornmed with the use of the
equi pnent and systens neets contract requirenents.

1.8.2 Before Dredging Survey

The Contractor shall give the Contracting Oficer witten
notice at | east 14 cal endar days prior to arrival of the
dredge plant at the first work area or acceptance section, and
shall furnish witten notice at |east 14 work days in advance
of need for subsequent before dredging surveys. It is
understood that the surveys nade in response to notice by the
Contractor will constitute the before dredgi ng survey and that
any subsequent surveys occasi oned through Contractor del ays
wi Il be charged against the Contractor at a rate of $3,000 per
day. The Contracting Officer will not be responsible for any
del ays in the commencenent of work caused by inconplete
surveys if the Contractor fails to provide adequate advance
witten notice as specified.

1.8.3 Datum and Bench Marks
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The plane of reference nean Ilower I|low water (MLW as
establi shed by National Ocean Service (NOS), will be used on the
drawi ngs and in these specifications and was established by the
foll owi ng bench mark:

BENCHMARK, NOS "863 9207-B 1984"
El evation 10.42 feet above M.LW (NOS):

The benchmark is located in the City of Virginia Beach

Virginia. To reach the benchmark, proceed South on Pacific
Avenue to just North of the Rudee Inlet Bridge and turn
West on Wnston Sal em Road and enter the property of the
Virginia Beach Fishing Center. The nonunment is situated
near the Northwest corner of the Tackle Shop, 15.0 feet
East of the gravel parking area, 32.0 feet North fromthe
wooden shed connected to a house, 8.0 feet West fromthe
Nort hwest corner of the house, and 15.8 feet from a power
pol e (P046). The nonunent is a brass disk set one inch
bel ow the ground in a concrete base one foot in dianmeter
and three feet deep.

1.8.4 Use of Coast Guard Navigation Aid Structures

The Commander, Fifth Coast Guard District, has authorized the
Norfol k District, Corps of Engineers, and its Contractors to
use fixed Federal aids to navigation structures, established
and mai ntained by the U S. Coast CGuard, for support of
tenporary dredging tide gauges when perform ng Federal
dredgi ng operations. If a Contractor chooses to use navigation
aid structures for this purpose, he shall abide by the
follow ng requirenments:

a. The Contractor shall advise the Conmander, Fifth Coast
Guard District, Aids to Navigation Branch, Federal Buil ding,
431 Crawford Street, Portsmouth, Virginia 23704, in witing,
of his intention to attach tide gauges to navigation aid and
structures, prior to commencing a dredging project. This

notice shall include the name of each aid to navigation to
whi ch tide gauges are to be attached, and the antici pated
dates the gauges will be attached and renoved. A copy of this

notice shall be furnished at this time to the Contracting
O ficer.

b. The Contractor shall be required to renove any
tenporary tide gauges i medi ately upon conpl etion of dredging
operations and denobilization of dredging plant. The
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Contractor shall at his expense repair or replace any aids
t hat he has danmaged or destroyed as a result of the
Contractor's use of such aids.

c. This provision refers only to Federal aids to
navi gati on structures and does not authorize the Contractor to
utilize aids that are not established and mai ntained by the U.
S. Coast Guard. This provision also does not authorize the
Contractor to utilize Federal navigation aid structures for
any purposes other than the support of tenporary tide gauges.

1.9 ACCOVMODATI ONS AND MEALS FOR CONSTRUCTI ON REPRESENTATI VES
1.9.1 Accommodati ons

(a) Work Space - The Contractor shall furnish regularly
to Governnent construction representatives on board the dredge
a suitable working and storage space, equi pped and mai nt ai ned
to the satisfaction of the Contracting O ficer or his
representative. As a mninmnumthe facilities shall include a
desk with chair for plan study, and a file drawer,
approxi mately 15" by 24", capable of being |ocked with a
padl ock. The wor ki ng space need not be a separate room but
shall be properly lighted, ventilated, and heat ed.

(b) Cellular Tel ephone and FAX Machine - The Contractor
shal |l provide a cellular phone and FAX machi ne aboard the
dredge which shall be made available for official use by the
Governnment | nspectors on a 24-hour a day basis to exclusively
conduct Governnment business and enmergency calls.

1.9.2 Subsistence

If the Contractor maintains on this work an establishnment for
t he subsistence of his own enpl oyees, he shall, when required,
furnish to inspectors enployed on the work, and to al
Governnment agents who may visit the work on official business,
meal s of a quality satisfactory to the Contracting O ficer

The neals furnished will be paid for by the Governnent at a
rate of $5.00 for breakfast, $5.00 for lunch, and $14.00 for
supper.

1.9.3 Costs

The entire cost to the Contractor for furnishing, equipping,
and mai ntaining the foregoing accommodati ons shall be included
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in the contract price. |If the Contractor fails to neet these
requirenents, the facilities referred to above will be secured
by the Contracting O ficer, and the cost thereof will be
deducted from paynments due to the Contractor.

1. 10 | NSPECTI ON
1.10.1 Gener al

The presence of the construction representative shall not
relieve the Contractor of responsibility for the proper
execution of the work in accordance with the specifications.
The Contractor will be required:

a. To furnish, on the request of the Contracting O ficer
or any construction representative, the use of such boats,
boat men, | aborers, and material formng a part of the ordinary
and usual equi pment and crew of the dredging plant as may be
reasonably necessary in inspecting and supervising the work.
However, the Contractor will not be required to furnish such
facilities for the surveys, prescribed in paragraph entitled
"FI NAL EXAM NATI ON AND ACCEPTANCE" of this Section.

b. To furnish, on the request of the Contracting O ficer
or any construction representative, suitable transportation
fromall points on shore designated by the Contracting O ficer
to and fromthe various pieces of plant, and to and fromthe
dunpi ng grounds. Should the Contractor refuse, neglect, or
del ay conpliance with these requirenents, the specific
facilities may be furnished and mai ntained by the Contracting
O ficer, and any resultant cost incurred by the governnent
wi |l be deducted from any anounts due or to becone due the
Contractor.

1.10.2 Hours of Work

The Contractor will be allowed to performwork 24 hours per
day, seven days per week, including holidays, for the entire
performance period, except as specified for nmechanica

equi pnmrent on the beach and as nay be otherw se directed by the
Contracting Oficer. Precautions for night work shall be
coordinated with the Job Hazard Anal ysis. Adequate lighting in
conpliance with all OSHA Regul ati ons and Coast Guard

Regul ations for thorough inspection of night operations and
public safety shall be provided by the Contractor at his
expense.
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1.11 CONTINU TY OF WORK

Payment will not be made for work done in any area designated
by the Contracting Oficer until the full depth required under
the contract is secured in the whole of such areas, nor wll
paynment be made for excavation in any area not adjacent to and
in prolongation of areas where full depth has been secured
except by decision of the Contracting O ficer. Should any
such nonadj acent area be excavated to full depth during the
operations carried on under the contract, paynent for all work
therein may be deferred until the required depth has been nade
in the area intervening. The Contractor nmay be required to
suspend dredging at any tine when for any reason the gages or
ranges cannot be seen or properly followed.

1.12 SHOALI NG
1.12.1 Shoaling Prior to Dredging

The drawi ngs and quantity estinmates are based on the condition
of the channel and turning basin at the tinme of the npst

recent surveys; however, the actual quantities to be dredged
will be conputed from surveys made i medi ately before
dredgi ng. Any shoaling that has devel oped, subsequent to the
surveys indicated on the draw ngs and conti guous to the areas
indicated to be dredged under this contract, shall be renoved
by the Contractor at the contract unit price for dredging,

i ncludi ng any applicable unit price adjustnments if so directed
by the Contracting O ficer. Any such shoaling within
contiguous areas will be included as part of the required
dredging prismfor the purposes of CONTRACT CLAUSE " VARI ATI ON
| N ESTI MATED QUANTI TI ES".

1.12.2 Shoaling Subsequent to Dredging

| f, before the contract is conpleted, shoaling occurs in any
section previously accepted, including shoaling in the

fini shed basin, because of the natural |owering of the side

sl opes, redredging at contract price, including any applicable
unit price adjustnents, wthin the limt of available funds,
may be done if agreeable to both the Contractor and the
Contracting Officer.

1.13 FI NAL EXAM NATI ON AND ACCEPTANCE
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As soon as practicable after the conpletion of the entire work
or any portion of the work which in the opinion of the
Contracting Officer will not be subject to damage by further
operations under the contract, such work will be thoroughly
exam ned at the cost and expense of the Governnent by
soundi ng, as determ ned by the Contracting O ficer. Should
any shoals, lunps, or other |ack of contract depth be

di sclosed by this exam nation, the Contractor will be required
to renove sanme by dragging the bottom or by dredging at the
contract rate for dredging, but if the bottomis soft and the
shoal areas are small and formno material obstruction to

navi gati on, the renoval of such shoal may be waived at the

di scretion of the Contracting Oficer. The Contractor shall
provide notice in witing at |east 14 cal endar days in advance
of the conpletion of dredging of each acceptance section to

i nsure pronpt performance of the after dredging acceptance
surveys. |If the Contractor fails to provide this witten

notice as specified, the Contracting Oficer will not be
responsi bl e for any del ays caused by inconplete surveys. The
Contractor will be notified when soundings are to be nmade, and
may acconpany the survey party. Wen the area is found to be
in satisfactory condition, it will be accepted. Should nore

than two soundi ng operations by the Governnent over an area be
necessary by reason of work for the renmoval of shoals

di scl osed at a prior sounding, the cost of such third and any
subsequent soundi ng operations will be charged agai nst the
Contractor at the rate of $3,000 per day for each day in which
the Governnment Plant is engaged in sounding or is enroute to
or fromthe site or held at or near the said site for such
operations. Final acceptance of the whole or a part of the
wor k and the deductions or corrections of deductions mde
thereon will not be reopened after having once been nmade,
except on evidence of collusion, fraud, or obvious error, and
t he acceptance of a conpleted section shall not change the
time of paynment of the retained percentages of the whole or
any part of the work.

1.13.1 Acceptance Sections

For the purpose of final acceptance of dredging, the work is
br oken down into the foll owi ng acceptance Sections:

Acceptance Section 1

Acceptance Section 1 will consist of the Quter Channel and
the I nner Channel and nust be conpl eted and accepted by the
governnent before conmencing the work on Acceptance Section
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2.

ACCEPTANCE SECTI ON 2
Acceptance Section 2 will consist of the Sand Trap.

1.14 SIGNAL LI GHTS

The Contractor shall display signal |ights and conduct his
operations in accordance with the General Regul ati ons of the
Department of the Army and of the Coast Guard governing |lights
and day signals to be displayed by towing vessels with tows on
whi ch no signals can be displayed, vessels working on w ecks,
dredges, and vessels engaged in |laying cables or pipe or in
submari ne or bank protection operations, lights to be

di spl ayed on dredge pipe lines, and day signals to be

di spl ayed by vessels of nore than 65-feet in | ength noored or
anchored in a fairway or channel, and the passing by other
vessel s of floating plant working in navigable channels, as
approved by the Secretary of the Arny and the Commandant, U.

S. Coast Cuard.

1.15 SAFETY AND ACCI DENT PREVENTI ON
1.15.1 Safety Plan

The contractor shall not commence work at a job-site prior to
the Governnment's review of an acceptable contractor accident
prevention plan per the US Arny Corps of Engineers Safety and
Heal t h Requi rements Manual (EM 385-1-1) and di scussion of the
acci dent prevention plan at a prework neeting. Allow five
days for Governnent review of the accident prevention plan.

1.15.2 Conflicts

The Contractor shall conply with Occupational Safety and
Health Act (OSHA) Standards, Coast Guard, as well as the Corps
of Engi neers Safety and Health Requirenments Manual (EM
385-1-1). When a conflict exists between Corps of Engineers
Safety and Health Requirenments Manual, nationally recognized
consensus standards, or the contract plans and specifications,
t he nost stringent requirenents as determ ned by the
Contracting Officer will govern.

1.15.3 Corps of Engineers Standards

Cor ps of Engi neers Manual EM 385-1-1, 1996 edition, is hereby
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suppl enented or revised as foll ows.
1.15.3.1 Activity Hazard Anal ysis

Based on the construction schedule, the Contractor shall
submt an activity hazard analysis of each major phase of work
prior to entering that phase of activity. The analysis shal

i nclude major or m nor hazards, as well as commonly recurring
deficiencies that nmi ght possibly be encountered for that
operation, and shall identify proposed net hods and techni ques
of acconplishing each phase in a safe manner. The anal ysis
shal | be signed by the Project Superintendent and the Corps of
Engi neers Project Inspector. A copy of the analysis shall be
kept on the job site and reviewed with enployees during
orientation and during weekly safety neetings.

1.15.3.2 Means of Escape for Personnel Quartered, or Working
on Floating Pl ant

Two neans of escape shall be provided for assenbly, sl eeping,
and messing areas on floating plant. For areas involving 10 or
nmor e persons, both nmeans of egress shall be through standard
Size doors opening to different exit routes. Where nine or
fewer persons are involved, one of the neans of escape may be
a wi ndow (m ni mum di mensi ons 24 inches by 36 inches) which
leads to a different exit route.

1.15.3.3 Energency Alarnms and Signals.

(a) Energency Alarnms - Alarns shall be installed and
mai ntai ned on all floating plant requiring a crew where it is
possi bl e for either a passenger or crewman to be out of sight
or hearing fromany other person. The alarm system shall be
operated fromthe primary electrical systemw th standby
batteries on trickle charge that will automatically furnish
the required energy during an electrical-systemfailure. A
suf ficient nunber of signaling devices shall be placed on each
deck so that the sound can be heard distinctly at any point
above the usual background noise. All signaling devices shal
be so interconnected that actuation can occur from at | east
one strategic point on each deck.

(b) Fire Alarm Signals - The general fire al arm signal

shall be in accordance with Coast Guard Rul es and Regul ati ons
for Cargo and M scel | aneous Vessel s.

SECTI ON 01005 PAGE 14



(c) Abandon Ship Signals - The signal for abandon ship
shall be in accordance with the reference cited in (b) above.

(d) Man- Overboard Signal - Hail and pass the word to the
bridge. All personnel and vessels capable of rendering
assi stance shall respond.

1.15.3.4 Hurricane Pl an

A detailed plan for protection and evacuati on of personnel and
plant in the event of an inpending hurricane or storm shall
be submtted for approval as a part of the Contractor's

Acci dent Prevention Program The plan shall include as a
m ni munt
(a) The time each phase of the plan will be put in

effect. The time shall be the nunmber of hours remaining for
the stormto reach the worksite if it continues at the
predi cted speed and direction.

(b) The safe harbor for personnel and plant specifically
identified.

(c) The name of the boat which will be used to nove the
plant, its type, capacity, speed, and availability.

(d) The estimated tinme necessary to nove the plant to the
saf e harbor after novenment is started.

1.15.3.5 Equi pment and Machi nery Operator Authorization

The Contractor shall submt a list of designated personnel
qual ified and authorized to operate nmachi nery and equi prment.
The list shall be maintained at the job site in a current
status at all tines.

1.15.3.6 Head Protection (Hard Hat)

The entire work site under this contract is designated as a
hard hat area. The Contractor shall post the area in
accordance with the requirenments of EM 385-1-1, and shal
insure that all prime and subcontractor personnel, vendors and
visitors utilize hard hats while within the project area.

1.15.3.7 Attendance at Safety Meetings
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In order to allow for maxi num attendance at weekly tool box
(Saf ety) nmeetings, and nonthly supervisor neetings by Corps of
Engi neers personnel, Contractors shall notify the Contracting
O ficer 5 cal endar days prior to the start of work, of the
time and | ocation of all such schedul ed neetings. The
contractor shall keep m nutes and provide copies to al

parties attending.

1.15.4 Hydraulic Dredge, Pipelines, and Attendant Pl ant
1.15.4.1 Equi prent and Machi nes
Al'l operabl e equi prent and nmachi nes, shall be checked for:

(a) Manufacturer's safety instructions, permanent-nounted
and easily read.

(b) Guard Rails and life-lines at overboard access areas,
as applicable.

(c) Cover exposed noving parts with safety-guards to
prevent someone from accidentally stepping or falling on them

1.15.5 Front End Loader - Backhoe Machi nes
1.15.5.1 Checks
All front end | oader-backhoe machi nes and ot her machi nes, such
as tractors that utilize a backhoe attachnment, shall be
checked for:

(a) Exposed backhoe boom swi ng foot pedals.

(b) Backhoe boom swi ng | ever which can be reached by a
man standi ng on the ground or on the outrigger support
br acket .
1.15.5.2 Controls

Where these conditions exist, guards shall be fabricated to:

(a) Cover over exposed foot pedals to prevent sonmeone
fromaccidentally stepping on them

(b) Inclose the swing lever so as to preclude operation
fromthe ground or fromthe outrigger support bracket.
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1.15.6 Crawl er-, Truck-, and Wheel - Mount ed Cr anes

(a) When a crane is perform ng duty cycle work (such as
clanmshell, dragline, grapple, or pile driving) it does not
require anti-two bl ock equipnent. |[If the crane is required to
make a non-duty cycle lift (for exanple, to |lift a piece of
equi pnment, a tool box, or supplies), it will be exenpt from
the anti-two bl ock equi prent requirenents if the foll ow ng
procedures are inplenented:

(1) an international orange warning device (warning
flag, warning tape, or warning ball) is properly secured to
the hoist line at a distance of 8 to 10 feet above the hoi st

rigging;

(2) the signal person (or an individual designated as
t he signal person) acts as a spotter to alert the crane
operator with a "STOP" signal when the warning device
approaches the boomtip and the crane operator ceases hoisting
functions when alerted of this; and

(3) while the non-duty cycle lift is underway, the
signal person shall not stand under the | oad, shall have no
duti es other than signal person, and shall conply with the
signaling requirenents of EM 385-1-1,;

(b) Anti-two bl ock devices are al ways required when
hoi sti ng personnel by crane or derrick.

1.16 EQUI PMENT ONNERSHI P AND OPERATI NG EXPENSE SCHEDULE
1.16.1 Costs

Al | owabl e cost for construction and marine plant and equi pnent
in sound wor kabl e condition owned or controlled and furnished
by a Contractor or subcontractor at any tier shall be based on
actual cost data when the Governnment can determ ne both
ownership and operating costs for each piece of equipnment or
equi pment groups of simlar serial and series fromthe
Contractor's accounting records. Wen both ownership and
operating costs cannot be determ ned fromthe Contractor's
accounting records, equipnent costs shall be based upon the
appl i cabl e provisions of EP 1110-1-8, "Construction
Equi pnent Ownershi p and Operating Expense Schedul e", Regi on
1. Working conditions shall be considered to be average for
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det erm ni ng equi pnment rates using the schedul e unl ess
specified otherwi se by the Contracting O ficer. For equipnent
not included in the schedule, rates for conparable pieces of
equi pmrent may be used or a rate may be devel oped using the
formula provided in the schedule. For forward pricing, the
schedule in effect at the time of negotiations shall apply.
For retrospective pricing, the schedule in effect at the tine
the work was perforned shall apply.

1.16.2 Rentals

Equi pnrent rental costs are allowable, subject to the

provi sions of FAR 31.105(d)(ii) and FAR 31. 205- 36
substantiated by certified copies of paid invoices. Rates for
equi pnent rented from an organi zati on under conmmon control,

| ease- purchase or sal e-| easeback arrangenents will be

det erm ned using the schedul e except that rental costs |eased
from an organi zati on under common control that has an
establ i shed practice of |easing the same or simlar equi pnent
to unaffiliated | essees are allowable. Costs for mgjor
repairs and overhaul are unall owabl e.

1.16.3 Data

VWhen actual equi pment costs are proposed and the total anmount
of the pricing action is over $25,000, cost or pricing data
shall be submtted on the Standard Form 1411, "Contract
Pricing Proposal Cover Sheet". By submtting cost or pricing
data, the Contractor grants to the Contracting Oficer or an
aut horizing representative the right to exam ne those books,
records, docunents and other supporting data that will permt
eval uati on of the proposed equi pnent costs. After price
agreenment the Contractor shall certify that the equi pnent
costs or pricing data submtted are accurate, conplete and
current.

17. BRI DGE- TO- BRI DGE RADI O COVMUNI CATI ON

In order that radio conmuni cati on may be made with passing
vessel s, all dredges engaged in work under this contract shal
be equi pped with bridge-to-bridge radio tel ephone equi pnent.
The radi o tel ephone equi pnment shall operate on a single
channel very high frequency (VHF), FM on a frequency of

156. 65 nmegahertz per second with | ow power output having a
conmuni cation range of approximately ten mles. The frequency
has been approved by the Federal Conmmuni cati ons Comm ssion.
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1.17.1 Radio

The Contractor shall provide the Government construction
representative a portable radi o capable of conmunicating with
t he dredge for the duration of work under this contract. The
Contractor shall maintain the radio as required.

1.18 NOTI FI CATI ON OF COAST GUARD

Prior to commencenent of work on this contract, the Contractor
shall notify the Commander, Fifth Coast Guard District of his
i ntended operations to dredge and request that it be published
in the Local Notice to Mariners. This notification nmust be
given in sufficient time so that it appears in the Notice to
Mariners at |east 5 work days prior to the comencenent of
this dredgi ng operation.

1.18.1 Local Notice To Mariners

The Local Notice To Mariners (LNM for the Fifth Coast CGuard
District is available on the Internet at:

http://ww. navcen.uscg. m |/l nm d5/ default. htm The phone
nunber is (757) 398-6367 and e-mail is:

nt m d5oan@nternet.uscg.ml. The LNMis the primry means for
di ssem nating i nformati on concerning aids to navigation,
hazards to navigation, and other itenms of marine information
of interest to mariners on the waters of the United States,
its territories, and possessions. These notices are essenti al
to all navigators for the purpose of keeping their charts,
light lists, Coast Pilots and other nautical publications
up-to-date. These notices are published weekly. They may be
obt ai ned free of charge, by making application to the Fifth
Coast Guard District, Federal Building, 431 Crawford Street,
Portsmouth, Virginia 23704. |If the Contractor encounters any
obj ects on the channel bottom during dredgi ng operations or
transport of his plant which could be a hazard to navigati on,
he shall notify the Coast Guard imediately as to | ocation and
at the sanme tine notify the Contracting Officer.

1.18.2 Navigation Aids

The Contractor shall not relocate or nove any aids to

navi gati on that have been established by the U S. Coast Guard.
If it becones necessary to have any aid to navigation noved

in order to conplete dredgi ng operations under this contract,
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the Contractor shall notify the U S. Coast Guard in witing at
t he address above with a copy to the Contracting O ficer not

| ess than 15 cal endar days prior to such need for novenent.
The Contractor shall notify the U S. Coast Guard of the
approximate tinme the navigation aid nmay be relocated to its
original position. Al notifications to the U S. Coast CGuard
shall at the same time be provided to the Contracting O ficer
and recorded in the Daily Report of Operations. In the event
that the Contractor disturbs or damages any navigation aid
during work operations, which includes during nobilization or
denobi li zation of his plant, the Contractor shall immediately
stop the activity which disturbed or damaged t he navi gati on
aid, take imedi ate corrective action to prevent further

di sturbances or damage, and shall notify the Coast Guard

i medi ately as to |location, and at the sanme tinme notify the
Contracting O ficer.

1.19 ENVI RONMENTAL LI TI GATI ON
1.19.1 Litigation

| f the performance of all or any part of the work is
suspended, del ayed, or interrupted due to an order of a court
of conpetent jurisdiction as a result of environnmental
litigation, as defined below, the Contracting Oficer, at the
request of the Contractor, shall determ ne whether the order
is due in any part to the acts or om ssions of the Contractor
or a subcontractor at any tier not required by the terns of
this contract. |If it is determ ned that the order is not due
in any part to acts or om ssions of the Contractor or a
subcontractor at any tier other than as required by the terns
of this contract, such suspension, delay, or interruption
shall be considered as if ordered by the Contracting O ficer
in the admnistration of this contract under the terns of the
"Suspensi on of Work" clause of this contract. The period of
such suspension, delay, or interruption shall be considered
unreasonabl e, and an adjustnment shall be made for any increase
in the cost of performance of this contract (excluding profit)
as provided in that clause, subject to all the provisions
thereof. The term "environnental litigation", neans a |awsuit
all eging that the work will have an adverse effect on the
environnent or that the Governnent has not duly considered,

ei ther substantively or procedurally, the effect of the work
on the environnent.

1.20 HI STORI CAL AND ARCHAEOLOG CAL FI NDS
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Federal |egislation provides for the protection, preservation,
and collection of scientific, prehistorical, historical, and
ar chaeol ogi cal data, including relics and speci nens which

nm ght otherwi se be lost as a result of any Federal
construction project. Should the Contractor, or any of the
Contractor's enpl oyees, or parties operating or associ ated
with the Contractor, in the performance of this contract

di scover evidence of possible scientific, prehistorical,

hi storical, or archaeol ogical data, the Contractor shal

i mredi ately cease work at that |ocation, and notify the
Contracting Oficer, giving the location and nature of the
findings. The Contractor shall forward witten confirmtion
to the Contracting Officer as directed. The Contractor shal
exercise care so as not to disturb or damage shi pw ecks,
artifacts or fossils uncovered during excavation, dredging and
mat eri al placenment operations, and shall provide such
cooperation and assistance as may be necessary to preserve the
findings for renoval or other disposition. Any person who,

wi thout witten perm ssion, injures, destroys, excavates,
appropriates, noves or renoves any historical or prehistorical
artifact, object of antiquity, or archaeol ogical resource is
subject to arrest and penalty of |aw. Where appropriate by
reason of discovery, the Contracting O ficer nmay order del ays
in the time of performance or changes in the work, or both. If
such del ays or changes are ordered, an equitable adjustnent

wi Il be made in accordance with the applicable clauses of the
contract.

1.21 SCHEDULI NG AND DETERM NATI ON OF PROGRESS

In accordance with the Contract Cl auses, the Contractor shal
submt for approval a practicable Progress Schedule at the
Pre- Construction Conference specified in SECTION 01200. The
Progress Schedul e shall be prepared and certified as conplete
by the Contractor's Quality Control Representative in the form
of a chart graphically indicating the sequence proposed to
acconmplish each work feature or operation. The chart shall be
prepared to show the starting and conpletion dates of all work
features on a |inear horizontal time scale beginning with date
of Notice to Proceed, arrival date of Contractor's plant to
the job site, all activities scheduled prior to dredging,
dredgi ng start and conpl etion dates, and cal endar days to
conpletion of all work. Each activity in the construction
shall be represented by an arrow. The head to tai
arrangenent of arrows shall flow fromleft to right and shal
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show the order and interdependence of activities and the
sequence in which the work is to be acconplished as pl anned by
the Contractor. Each arrow representing an activity shall be
annotated to show the activity description and durati on.
Contractor shall indicate on the chart the inportant work
features or operations that are critical to the tinely overal
conpletion of the project. Key dates for such inportant work
features and portions of work features are m | estone dates and
shall be so indicated on the chart. This schedule will be the
medi um t hrough which the tinmeliness of the Contractor's
construction efforts is appraised. Wen changes are
authorized that result in contract tine extensions, Contractor
shall submt a nodified chart for approval by the Contracting
O ficer. The Contract Clause entitled "SCHEDULE FOR
CONSTRUCTI ON CONTRACTS" with reference to overtinme and extra
shifts, may be invoked when the Contractor fails to start or
conplete work features or portions of sane by the tine

i ndicated by the ml|estone dates of the approved progress
chart, or when it is apparent to the Contracting O ficer from
the Contractor's actual progress that these dates will not be
met. Neither on this chart nor on the periodic chart which
the Contractor is required to prepare and submt, as described
in "SCHEDULE FOR CONSTRUCTI ON CONTRACTS" of the Contract

Cl auses, shall the actual progress to be entered include or
reflect any materials which nay be on the site, but are not
yet installed or incorporated in the work. For paynment

pur poses only, an allowance will be made by the Contracting

O ficer of 100 percent of the invoiced cost of materials or
equi prent delivered to the site but not incorporated into the
construction, pursuant to Contract Clause "PAYMENTS UNDER

FI XED- PRI CE CONSTRUCTI ON CONTRACTS". The Contractor's
progress schedule shall include a chart of the schedul ed work
activities plotting schedul ed conpl etion percentage based on
dol | ar value on one axis and tinme on the other axis. The
actual progress shall be plotted on the required periodic
chart submttals to indicate the percentage of work schedul ed
and actual ly conpl et ed.

1.22 WORK I N QUARANTI NED AREA

The work called for by this contract involves activities in
counti es quarantined by the Departnent of Agriculture to
prevent the spread of certain plant pests that may be present
in the soil. The Contractor agrees that all construction
equi pmrent and tools to be noved from such counties shall be

t horoughly cl eaned of all soil residues at the construction

SECTI ON 01005 PAGE 22



site with water under pressure and that hand tools shall be
t hor oughly cl eaned by brushing or other nmeans to renove all
soil. In addition, if this contract involves the
identification, shipping, storage, testing, or disposal of
soils fromsuch a quarantined area, the Contractor agrees to
conply with the provisions of ER 1110-1-5 and attachnents, a
copy of which will be made avail able by the Contracting
Officer upon request. The Contractor agrees to assure
conpliance with this obligation by all subcontractors.

1.23 PROFIT

1.23.1 Weighted Guidelines

Wei ght ed gui delines nmethod of determ ning profit shall be used
on any equitabl e adjustnment change order or nodification

i ssued under this contract. The profit factors, expressed as
a percent, shall be as foll ows:

Fact or Rate Wi ght Val ue
Degree of Risk 20
Rel ative difficulty of work 15
Size of Job 15
Peri od of perfornmance 15
Contractor's investnment 5
Assi stance by Gover nnent 5
Subcontracting 25
100

1.23.2 Val ues

Based on the circunmstances of each procurenment action, each of
t he above factors shall be weighted from.03 to .12 as

i ndi cated bel ow. The val ue shall be obtained by multiplying
the rate by the weight. The value colum when totaled
indicates the fair and reasonable profit percentage under the
circunstances of the particul ar procurenent.

1.23.2.1 Degree of Risk

Where the work involves no risk or the degree of risk is very

smal |, the weighting should be .03; as the degree of risk
i ncreases, the weighting should be increased up to a maxi mum
of .12. Lunmp sumitens will have, generally, a higher

wei ghted val ue than the unit price itens for which quantities
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are provided. Oher things to consider: the portion of the
work to be done by subcontractors, nature of work, where work
is to be perfornmed, reasonabl eness of negotiated costs, anount
of | abor included in costs, and whether the negotiation is
before or after performance of work.

1.23.2.2 Relative Difficulty of Wbrk

If the work is nost difficult and conpl ex, the weighting
should be .12 and should be proportionately reduced to .03 on
the sinplest of jobs. This factor is tied in to sone extent
with the degree of risk. Sone things to consider: the nature
of the work, by whomit is to be done, where, and what is the
ti me schedul e.

1.23.2.3 Size of Job

Al work not in excess of $100,000 shall be weighted at .12.
Work estinmated between $100, 000 and $5, 000, 000 shall be
proportionately weighted from.12 to .05.

1.23.2.4 Periods of Performance

Jobs in excess of 24 nonths are to be weighted at .12. Jobs
of | esser duration are to be proportionately weighted to a
m ni mrum of .03 for jobs not to exceed 30 days. No wei ght
where additional tinme not required.

1.23.2.5 Contractor's |nvestment

To be weighted from .03 to .12 on the basis of bel ow average,
average, and above average. Things to consider: anount of
subcontracting, nobilization payment item Government

furni shed property, equipnment and facilities, and expediting
assi stance.

1.23.2.6 Assistance by Governnment

To be weighted from .12 to .03 on the basis of average to
above average. Things to consider: use of Government owned
property, equi pment and facilities, and expediting assistance.

1.23.2.7 Subcontracting

To be weighted inversely proportional to the ampunt of
subcontracting. Where 80 percent or nore of the work is to be
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subcontracted, the weighting is to be .03 and such wei ghting
proportionately increased to .12 where all the work is
performed by the Contractor's own forces.

1. 24 PARTNERI NG

In order to nost effectively acconplish this contract, the
Governnment is willing to forma cohesive partnership with the
Contractor. This partnership would strive to draw on the
strengths of each organization in an effort to achieve a
quality project done right the first time, wthin budget, and
on schedule. This partnership would be bilateral in nmake-up

and partnership will be totally voluntary. Any cost associ ated
with

effectuating this partnership will be agreed to by all parties
and will be shared equally with no change in contract price.

1. 25 SUBCONTRACTS AND WORK COORDI NATI ON

Contract Cl auses "SUBCONTRACTS", "PERM TS AND
RESPONSI BI LI TI ES", and "MATERI AL AND WORKMANSHI P" are
suppl enented as foll ows:

(a) Divisions or sections of specifications are not
intended to control the Contractor in dividing the work anong
subcontractors, or to limt work performed by any trade.

(b) Contractor shall be responsible for coordination of
the work of the trades, subcontractors, and materials.

(c) The Government or its representative will not
undertake to settle any difference between the Contractor and
Contractor's subcontractors, or between subcontractors.

(d) The Governnment reserves the right to refuse to
permt enmploynment on the work or require dism ssal fromthe
wor k of any subcontractor who, by reason of previous
unsatisfactory work on Corps of Engineers projects, or for any
ot her reason is considered by the Contracting Oficer to be
i nconpet ent or otherw se objectionable.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)
---000---
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SECTI ON 01200
PRQIECT MEETI NGS
12/ 00
PART 1 GENERAL
1.1 PRECONSTRUCTI ON CONFERENCE
1.1.1 Notification

An authorized representative of the Contracting Oficer wll
schedul e and conduct a preconstruction conference in conjunction
with the Quality Control Coordination Meeting within ten

cal endar days of the anticipated start of construction. The
Contractor is encouraged to have an officer of his Conpany at
the conference. This conference will be held at a | ocation
specified by the Contracting Oficer's authorized
representative.

1.1.2 Purpose

The purpose of this preconstruction conference is to enable the
Contracting Officer's authorized representative to outline the
procedures that will be followed by the Governnent in its

adm ni stration of this construction contract and to di scuss the
performance that will be expected fromthe Contractor. This
conference will allow the Contractor an opportunity to ask
guestions about the Government's supervision and inspection of
contract work, about regul ati ons, and any other questions he nay
have prior to starting the work. The Contracting Oficer's

aut hori zed representative may invite other Governnent personne
to attend this conference.

1.1.3 Topics

The following is a list of items and plans for discussion during
this conference. This is not considered to be a conplete
listing and may be expanded or revised at the discretion of the
Contracting O ficer. The Contractor shall submt the follow ng
items and plans for approval prior to the preconstruction
conference. All points of contact for submttal of the itens and
pl ans noted shall be provided in the Contractor's notice of
award. Any questions the Contractor may have concerning the

pl ans or programw || be resolved at this neeting.
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a. Authority of the Contracting Officer's Representative
and organi zati on.

b. Contractor's Safety Pl an.

c. Contractor's Quality Control PIan.

d. Contractor's Environmental Protection Plan.

e. Contractor's Progress Schedule - In the formof a bar
chart showing all phases and dates for the progress of the
schedul ed work, including tinmeliness and basis of surveys,
wor k acceptance requirenents, and progress paynents
relative to conformance to the progress schedul e.

f. Correspondence Procedures.

g. Contractor Labor Standards Provisions.

h. Contractor Plan of Operations - The Contractor shal

i ndi cate his nethod(s) of |ayout and acconplishnent of the
schedul ed work, and his verification/certification
procedures for accuracy of the respective areas of work to
be acconpli shed.

i. Contract Modifications and Adm nistrative Procedures.

] . Contractor's Job Layout and Storage Area Pl an.

k. Procedures for Processing Shop Draw ngs, if applicable.
| . Paynent Estimate Data and Procedures.

m Contractor Utilities.

n. Security Requirenents and O her Regul ations, if
appl i cabl e.

0. Governnent Furnished Equi pnent, if applicable.
p. Disposition of Salvage Property.

g. Contractor I|Insurance Requirenents.

r. Val ue Engi neering Program

s. Contractor Perfornmnce Eval uati on.
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t. Contractor's Environnmental Control Plan including
(1) Spill Control PlIan
(2) Recycling and Waste M nim zation Plan
(3) Contam nant Prevention Plan
u. Contractor Required Notification Procedures
v. Contractor’s Submttal Register
1.1.4 Approvals
The Contractor shall submt his Safety Plan, Quality Contro
Pl an, and Environnental Protection Plan for review prior to this
nmeeting. These plans may be approved or approved with coments
at the conference. Construction work shall not proceed until
after this nmeeting has been held, all specified Plans have been

approved, and the Notice to Proceed has been received and
acknow edged by the Contractor.

1.1.5 M nutes of the Meeting

The Governnment will prepare legibly witten or typed m nutes of
the neeting and will provide the Contractor with a signed
original for review and concurrence. The m nutes shall include
all itenms discussed at the neeting and the Governnment will make
all corrections provided by the Contractor and resubmt the
corrected mnutes to the Contractor within seven days.

PART 2 PRODUCTS ( NOT USED)

PART 3 EXECUTI ON ( NOT USED)

END OF SECTI ON
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SECTI ON 01270
MEASUREMENT AND PAYMENT
12/ 00
PART 1 GENERAL
1.1 REFERENCES ( Not Used)
1.2 SUBM TTALS (Not Used)
1.3 LUVP SUM PAYMENT | TEMS

Payment itens for the work of this contract for which contract
[ unmp sum paynents will be made are listed in the BI DD NG
SCHEDULE and described below. Al costs for itenms of work

whi ch are not specifically nentioned to be included in a
particular lunp sumor unit price paynent item shall be
included in the listed lunmp sumitem nost cl osely associ at ed
with the work involved. The lunp sum price and paynment nmade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi pnent, and
perform ng any associated Contractor quality

control, environmental protection, neeting safety
requirenents, tests and reports, and for performng all work
required for which separate paynent is not otherw se provided.

1.3.1 Paynent Item No. 0001 Mobilization and Denpbilization

Al'l costs connected with the nobilization and denpobilization
of all of the contractor's dredging plant and equi pnent as
defined below will be paid for at the contract |unmp sum price
for this item Sixty percent of the lunmp sumprice will be
paid to the Contractor upon conpletion of his nobilization at
the work site. The remaining forty percent will be paid to the
Contractor upon conpletion of denmobilization. In the event the
Contracting O ficer considers that the anount in this item

si xty percent which represents nobilization and forty percent
whi ch represents denobilization does not bear a reasonable
relation to the cost of the work in this contract, the
Contracting O ficer may require the Contractor to produce cost
data to justify this portion of the bid. Failure to justify
such price to the satisfaction of the Contracting O ficer wll
result in paynent of actual npbilization costs, as detern ned
by the Contracting O ficer, at the conpletion of nobilization,
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and actual denobilization costs, as deternm ned by the
Contracting Oficer, at the conpletion of demobilization. The
determ nation of the Contracting Officer is not subject to
appeal .

1.3.1.1 WMobilization

Mobi l'i zation shall include all costs for operations
accompl i shed prior to commencenent of actual dredging
operations. This shall include transfer of dredge, attendant
pl ant, and equi pment to site, all initial installation of

pi pe, and any other associated work that is necessary in
advance of the actual dredging operations. Also included in
this itemis all costs for site work in advance of dredged
mat eri al placement at the di sposal area, including clearing
and gradi ng, demolition and renoval of piping, provision of
new pi pi ng, and all associated di ke constructi on.

1.3.1.2 Denobilization

Denobi |l i zati on shall include general preparation for transfer
of plant to its honme base, renoval of pipelines, cleanup of
site of work including the placenent area, and transfer of
plant to its home base.

1.4 UNI' T PRI CE PAYMENT | TEMS

Paynment itens for the work of this contract on which the
contract

unit price paynents will be made are listed in the BlIDDI NG
SCHEDULE and descri bed below. The unit price and paynent nade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi pnent, and
perform ng any associ ated Contractor quality control,

envi ronnental protection, neeting safety requirenments, tests
and

reports, and for performng all work required for each of the
unit price itens.

1.4.1 Paynent Item No. 0002 Mai ntenance Dredging

Paynment to be made for costs associated with dredgi ng the
Channel and Sandtrap shall include the cost of renpval and

pl acement of material as indicated and specified exclusive of
the nobilization and denobilization as defined above. The
total amount of material renoved and to be paid for under this
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payment itemw ||l be measured by the cubic yard in place by
conputing the volunme between the bottom surface shown by
soundi ngs of the last surveys made before dredging, and the
bottom surface shown by the soundi ngs of surveys made as soon
as practicable after the work has been conpleted. The vol ume
for nmeasurenent and paynent shall include the material within
the limts of overdepth and side sl opes described in paragraph
"Required Dredging Prism Overdepth, and Side Sl opes" of
SECTI ON 02881, |ess any deductions that nmay be required for

m spl aced material described in subparagraph "M spl aced

Material", below. The drawi ngs are believed to accurately
represent conditions at the time of the surveys indicated. New
soundings will be taken immedi ately before dredging. The

Contractor's unit price for dredging, based on the above

met hod of conputation of the quantity for paynent, shall

i nclude his evaluation of shoaling, other natural changes in

t he wat erway, or changes caused by the Contractor's operations
that m ght occur during the period between the surveys before
dredgi ng and the surveys for acceptance of the work.

Conmput ations for paynent purposes will be made by the
Governnment using the average end area nmethod and el ectronic
data processing machines. Determ nation of quantities renoved
and the deductions nade to determ ne quantities in place to be
paid for in the areas specified, after having once been nade,
will not be reopened except on evidence of collusion, fraud,

or obvious error.

1.5 M splaced Materi al

Any material that is deposited el sewhere than in places

desi gnated or approved by the Contracting O ficer will not be
paid for, and the Contractor nay be required to renpve such
m spl aced material and deposit it where directed by the
Contracting Oficer at the Contractor’s expense.

1.6 Excessive Dredging

Material taken from outside the specific areas to be dredged
or beyond the limts as extended in paragraph "Required
Dredging Prism Over depth, and Side Sl opes” will be

consi dered as excessive over depth dredging, or excessive side
sl ope dredging, for which paynent will not be nmade. Not hing
in these specifications shall be construed to prevent paynent
for the renoval of shoals performed in accordance with the
appl i cabl e provi sions of Paragraphs SHOALI NG and FI NAL

EXAM NATI ON AND ACCEPTANCE of Section 01005.
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1.7 Monthly Partial Paynments

Mont hly partial paynments will be based on estimated quantities
determ ned by the Contracting O ficer.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON ( Not Applicable)

-- End of Section --
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SECTI ON 01305
SUBM TTAL PROCEDURES
12/ 00
PART 1 GENERAL
1.1 REFERENCES ( Not Used)
1.2 APPROVAL OF SUBM TTALS

The approval of submttals by the Contracting Officer’s

Representative (COR), shall not be construed as a conplete
check, but wll indicate only that the general nethod of
construction, wor k  schedul i ng, and other information are
sati sfactory. Approval will not relieve the Contractor of the

responsibility for any error which may exist, as the Contractor
under the Contractor Quality Control (CQC) requirenments of this
contract is responsible for the dinensions, | ayout, and
satisfactory construction of al | work as indicated and
specified. After submttals have been approved by the COR,
resubmttal for the purpose of changing the approved Wrk Pl an,
Progress Schedul e, designated Acceptance Sections, or for any
ot her reason, will not be given consideration unless acconpani ed
by an explanation as to why a change i s necessary.

1.3 DI SAPPROVED SUBM TTALS

The Contractor shall nmake all corrections required by the COR
and pronptly furnish a corrected submttal with the Daily CQC
Report as specified for the initial submttal. If the
Contract or consi ders any correction i ndi cat ed on t he
submttal (s) to constitute a change to the contract, notice as
requi red under the Contract Clause entitled "Changes"” shall be
given at the same time to the COR

1.4 W THHOLDI NG OF PAYMENT

Payment for any part of the scheduled work acconplished by the
Contractor, including transportation of the Contractor’s plant
to or fromthe site of the work, will not be made if required
approvals for all parts of the scheduled work have not been
obt ai ned.

PART 2 PRODUCTS (Not Applicable)
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PART 3 EXECUTI ON
3.1 GENERAL

The Contractor shall submt all itens required and specified in
t hese specifications, and as may be required by other portions
of the scheduled work. The required submttals shall be |isted
in the Contractor’s Work Plan and on the Contractor’s Submttal

Regi ster Form 4288-R. All requirenents of submttals shall be
coordinated wth SECTION 01451. Any questions regarding
submttals required of the Contractor will be discussed at the

Preconstruction Conference specified in SECTION 01200. At this
time, and during the progress of the work, the COR may request
submttals in addition to those |listed when deened necessary to
adequately describe the work covered in the respective sections.
Di mensions and wunits of weights and neasures wused on all
submttals shall be the sane as indicated and specified. Each
submttal shall be conplete and in sufficient detail to allow
ready determ nation of conpliance with contract requirenents.
Prior to submttal, all itens shall be checked and approved as
conplete by the CQC representative as specified in SECTION
01451.

3.2 SCHEDULI NG

Subm ttals covering conponent items formng a system or itens
that are interrelated, such as access/egress to the work area,
and delivery/storage of materials prior to construction of
features shall be scheduled to be coordinated wth the
requi renents specified and subm tted concurrently.

3.2.1 Subm ttal and Report Ildentification

All submttals and reports shall be conplete, properly narked,
adequately detailed, and identified with |ocation of occurrence
in the respective specification section with paragraph nunber,
drawi ng number and |ocation, and respective Plan or Report
requi renment, as applicable. The Contractor’s CQC representative
shall sign and date each submttal and report as conplete.

3.2 SUBM TTAL REG STER (ENG FORM 4288)

At the end of this SECTION is a sanple Submttal Register
(ENG Form 4288-R) showing those plans, lists, and itens of
equi prent and materials for which submttals are required by the
specifications. The Contractor is informed this sanple form may
not list all submttals that nay be required of the Contractor

however, the Contractor shall utilize this form as a guide to
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provide, wth his CQC Plan for approval, a list of all
submttals required for the duration of the contract. Colums
“D’ through “@ of the sanmple form indicate the nethod the
Contractor is to use in identification of his submttals. The
remai nder of colums and how they are to be utilized during
adm nistration of the contract wll be addressed at the Pre-
Construction Conference as noted in SECTI ON 01200.

3.4 TRANSM TTAL FORM (ENG FORM 4025)

At the end of this SECTION is a sanple Transmttal Form
(ENG Form 4025) which shall be used for transmttal coordination
of all submttals. This form shall be conpleted by the
Contractor identifying each itemto be submtted. Special care
shall be exercised to ensure proper listing of the date of the
submttal transmttal, specification section and paragraph
nunber pertinent to the data submtted for each item and
numeri cal sequence coordination with the Submttal Register Form
4288- R, Colum “B".

-0-
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RN

Instructions For Campleting ENG FORM 4025-R, Mar 95

A. Enter date the submittal is issued.

B. Enter the Transmittal Number under which the submittal was
made.

The Transmittal Number shall have the following format:

A-B.C
Where: A is the specification section

B is a consecutive number where 1 would be the first
transmittal under the given specification section, 2

would be the second transmittal, etc.

C is a consecutive number identifying resubmittals.
Number 1 would be the first resubmittal, 2 the second, etc.

Examples of Transmittal Numbers under Specification
Section 01451:

01451-1
01451-2
01451-1.1 (first resubmittal of 01451-1)
01451-3

C. Enter name and address of Corps of Engineers reviewing
office.

D. Enter name and address of Contractor.

E. Enter contract number.

F. If this is the first submittal of information for this item
number, check the box for "New Submittal". If not, check the box
for "Resubmittal".

G. If the "Resubmittal” box is checked, enter the previous
Transmittal No.

H. Enter the specification section that applies to this
Transmittal Form. A separate Transmittal Form shall be used for
submittals under separate sections of the specifications.

I. Enter name and location of project.

J. Indicate whether the submittal is "For Information Only
(FIO)” or for "Government Approval (Gov't Approval)".

K. Enter the Item No. as identified on the Submittal Register.

L. Enter the Description of the item submitted as identified on
the Submittal Register.




M. Enter information as necessary. When a sample of material
or Manufacturer's Certificate of Compliance is transmitted,
indicate "Sample" or "Certification.

N. Enter the nmumber of copies of submittal data attached.

0. Enter the specification paragraph number as identified on
the Submittal Register using the following format:

Spec. Section - Paragraph number
P. Enter information as necessary.

Q. Enter Contractor Action Code. See reverse side of ENG Form
4025 for applicable codes.

R. A check shall be placed in the "Variation" column when a
submittal is not in accordance with the plans and specifications.
Attach a written statement describing the variation.

S. Review code assigned by the Govermment reviewer.

T. Remarks from the Contractor or Government review comments.
Government review comments may also be placed on a separate sheet
of paper.

U. Signature of Contractor reviewer.

V. Number of enclosures being returned to the Contractor by the
Government reviewer

W. Signature and title of Govermnment approving authority.
X. Date of review by the Government.
Other: In submitting manufacturer's literature or similar

information, the Contractor shall clearly identify the item
proposed for use.
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SECTI ON 01354

ENVI RONMENTAL PROTECTI ON
FOR CI VI L WORKS

12/ 00
PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

CODE OF FEDERAL REGULATI ONS (CFR)
40 CFR 261 Identification and listing of Hazardous Waste
ENG NEERI NG MANUALS ( EM

EM 385-1-1 (1996) U.S. Arny Corps of Engineers Safety and
Heal t h Requi rements Manua

1.2 DEFI NI TI ONS

Envi ronnmental pollution and damage is defined as the presence of
chem cal, physical, or biological elenents or agents that
adversely affect human health or welfare; unfavorably alter
ecol ogi cal bal ances of plant or aninmal communities; or degrade
the environnment froman aesthetic, cultural or historic
perspective. Environnental protection is the prevention/control
of pollution and habitat disruption that may occur during
construction. The control of environnental pollution and danage
requires consideration of air, water, |and, biological and
cultural resources; includes managenent of visual aesthetics;
noi se; solid, chem cal, gaseous, and liquid waste; radi ant
energy and radi oactive materials; and other pollutants.

1.3 ENVI RONMENTAL PROTECTI ON REQUI REMENTS

The Contractor shall comply with all applicable Federal, State,
and | ocal |aws and regul ations. The Contractor shall provide
envi ronmental protective neasures and procedures to prevent and
control pollution, limt habitat disruption, and correct

envi ronnent al damage that occurs during construction.
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1.3.1 Protection of Features

This section supplenents the Contract Clause PROTECTI ON OF

EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND

| MPROVEMENTS. The Contractor shall prepare a list of features
requiring protection under the provisions of the contract clause
whi ch are not specifically identified on the draw ngs or

ot herwi se specified as environnental features requiring
protection. The Contractor shall protect those environnental
features as indicated and specified, in spite of interference
whi ch their preservation may cause to the Contractor's work
under the contract.

1.3.2 Special Environnental Requirenments (Permts)

This section supplenents the Contractor's responsibility under
the contract clause “PERM TS AND RESPONSI BI LI TIES” to the extent
that the Governnent has al ready obtained environnental permts
for the required dredgi ng and dredged material placenment. These
speci al environmental requirenents are an outgrowth of

envi ronnmental comm tnments made by the Governnment during the
proj ect devel opnent. AlIl dredging, transport and placenent of
dredged material under this contract shall be in strict
conpliance with the conditions set forth in the Virginia
Departnment of Environnmental Quality Water Protection Permt and
the Virginia Marine Resources Conm ssion Permt that are
included as a part of this contract at the end of this SECTI ON
The contract plans and specifications have been prepared to
conply with these permts which were established during the

pl anni ng and devel opnment of this project. The Contractor is
advi sed that any deviations fromthe construction methods and
procedures indicated by the plans and specifications that are
not prior approved in witing by the Contracting O ficer, or
any non-conpliance with or violation of the conditions stated in
the permts noted herein, shall be cause for the Contracting
Officer issuing a stop work order. Any stop work orders issued
for any of these causes will not be subject to tinme extensions
or cost recovery by the Contractor. Any non-conpliance with or
violation of the conditions stated in the permts noted herein
may result in revocation of the permts for the project and may
result in crimnal and civil penalties against the Contractor.

1.4 ENVI RONMENTAL PROTECTI ON PLAN
As a part of the Contractor’s Wirk Plan, the Contractor shal

submt an Environnental Protection Plan for review and
acceptance by the Contracting Oficer. This Environmental

SECTI ON 01354 PAGE 2



Protection Plan shall consist of a witten narrative, as well as
any suppl enental draw ngs, docunents, and photographs required
to verify that the Contractor’s work will be in accordance with
all laws and regul ations governing the work as indi cated and
specified. The Contractor shall submt this plan and all

suppl ementary data for approval at the Preconstruction
Conference as noted in SECTION 01200. The Contractor w |l be
informed in witing of any revisions as nay be required by the
Contracting O ficer and submt a final plan for final approval
not later than 5 cal endar days prior to start of schedul ed
construction activities. Acceptance is conditional and is
predi cat ed upon satisfactory performance during construction.
The Governnment reserves the right to require the Contractor to
make changes in the Environnental Protection Plan or operations
if the Contracting OFficer determ nes that environnental
protection requirenents are not being nmet. The plan shal
detail the actions which the Contractor shall take to conply
with all applicable Federal, State, and |ocal |aws and
regul ati ons concerning environnmental protection and pollution
control and abatenment, as well as the additional specific
requirenments of this contract. No physical work at the site
shall begin prior to acceptance by the Contracting Oficer of
the Contractor's plan covering the work to be perfornmed. The
envi ronnental protection plan shall conply with the requirenents
of EM 385-1-1 and include, but not be limted to, the foll ow ng:

1.4.1 List of State and Local Laws and Regul ati ons

The Contractor shall provide, as part of the Environnmental
Protection Plan, a list of all State and | ocal environnmental

| aws and regul ati ons which apply to the construction operations
under the Contract.

1.4.2 Spill Control Plan

The Contractor shall include as part of the environnmental
protection plan, a Spill Control Plan. The plan shall include
t he procedures, instructions, and reports to be used in the
event of an unforeseen spill of a substance regul ated by the
Enmer gency Response and Community Ri ght-to-Know Act or regul ated
under State or local |laws or regulations. The Spill Control

Pl an suppl enents the requirenents of EM 385-1-1. This plan
shall include as a m ni num

a. The nanme of the individual who shall be responsible
for inmplenenting and supervising the containment and cl eanup.
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b. Training requirements for Contractor's personnel and
met hods of acconplishing the training.

c. Alist of materials and equi pment to be i medi ately
avail able at the job site, tailored to cleanup work of the
potential hazard(s)identified.

d. The nanmes and | ocations of suppliers of containnent
materials and | ocations of additional fuel oil recovery,
cl eanup, restoration, and materi al - pl acement equi pnent avail abl e
in case of an unforeseen spill emergency.

e. The nmethods and procedures to be used for expeditious
cont am nant cl eanup.

f. The nane of the individual who shall report any spills
or hazardous substance rel eases and who shall follow up with
conpl ete docunentation. This individual shall imrediately
notify the Contracting Oficer in addition to the legally
requi red Federal, State, and |local reporting channels (including
the National Response Center at 1-800-424-8802 and the DEQ
Ti dewat er Regi onal Office at (757)518-2077) if a reportable
gquantity spill occurs. The plan shall contain a list of the
required reporting channels and tel ephone nunbers.

1.4.3 Recycling and Waste M nim zation Pl an

The Contractor shall submt a Recycling and WAste M nim zati on
Plan as a part of the Environnental Protection Plan. The plan
shall detail the Contractor's actions to conply with the
following recycling and waste minimzation requirenments:

a. The Contractor shall participate in State and | oca
gover nment sponsored recycling prograns to reduce the vol une of
solid waste materials at the source.

1.4.4 Contam nant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor
shal | prepare a contam nant prevention statenent identifying
potentially hazardous substances to be used on the job site and
i ntended actions to prevent accidental or intentional

i ntroduction of such materials into the air, water, or ground.
The Contractor shall detail provisions to be taken to neet
Federal, State, and local |aws and regul ati ons regardi ng the
st orage and handling of these nmaterials.
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1.4.5 Environnmental Monitoring

The Contractor shall include in the plan, as coordinated with
the Job Hazard Analysis and required in the specifications, the
details of environnmental nonitoring requirenents and a
description of how this nonitoring will be acconplished under
the | aws and regul ati ons governi ng the worKk.

1.4.6 Preconstruction Survey

The Contractor shall performa survey of the project site with
the Contracting O ficer and take phot ographs show ng existing
environnental conditions in and adjacent to the site. The
results of this survey shall be prepared by the contractor and
copies included in the plan. The preconstruction survey shal
identify requirements for the foll ow ng:

a. Methods for protection of features to be preserved within
aut hori zed work areas |ike trees, shrubs, vines, grasses and
ground cover, |andscape features, air and water quality, fish
and wildlife, soil, historical, archaeological, and cultura
resources.

b. Procedures to be inmplenented to provide the required
envi ronmental protection, to conply with the applicable | aws
and regul ations, and to correct pollution due to accident,
natural causes, or failure to follow the procedures of the
envi ronnment al protection plan.

c. Location of the solid waste disposal area.

d. Drawi ngs showi ng | ocations of any proposed tenporary
excavations or enbanknments for haul roads, stream crossings,
mat eri al storage areas, structures, sanitary facilities, and
stockpil es of excess or spoil materials.

e. Traffic control plan including neasures to reduce erosion of
tenporary roadbeds by construction traffic, especially during
wet weat her and dredged material placenent operations, and
t he amobunt of nud transported onto paved public roads by
vehi cl es or runoff.

f. Methods of protecting surface and ground water during
construction activities.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON
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3.1 SPECI AL ENVI RONVENTAL PROTECTI ON REQUI REMENTS
3.1.1 Wetlands and Natural Habitat

Use of the Contractor's plant to construct the schedul ed work,
i ncluding the associ ated use of ropes, cables, or guys over
wet | ands and in natural habitat areas, shall be scheduled in a
manner to disturb the marsh and natural habitat areas to the

m ni mum necessary to acconplish the work. Any damage to wetl ands
or natural habitat areas shall be repaired to original condition
at no additional expense to the government. The Contracting

O ficer will notify the Contractor in witing of any observed
nonconpliance with the previously nentioned Federal, State or

| ocal Iaws or regulations, permts, and other elenments of the
Contractor's environnmental protection plan. The Contractor
shall, after receipt of such notice, informthe Contracting

O ficer of proposed corrective action and take such action when
approved. If the Contractor fails to conply pronptly, the
Contracting Oficer may issue an order stopping all or part of
the work until satisfactory corrective action has been taken. No
ti me extensions shall be granted or costs or damages allowed to
the Contractor for any such suspensions.

3.1.2 U.S. Departnent of Agriculture (USDA) Quarantined
Consi derati ons

The Contractor shall thoroughly clean all construction equi pnent
at the prior job site in a manner that ensures all residual soi
is removed and that egg deposits from plant pests are not
present. The Contractor shall consult with the USDA Pl ant
Protection and Quarantine (USDA - PPQ jurisdictional office for
addi ti onal cleaning requirenents that may be necessary.

3.1.3 Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and
ot her discarded solid materials. Solid waste shall be placed in
containers and di sposed on a regular schedule. All handling and
di sposal shall be conducted in such a way as to prevent spillage
and contam nation. The Contractor shall transport all solid
wast e and di spose in conpliance with Federal, State, and | ocal
requi renents.

3.1.4 Disposal of Contractor-Generated Hazardous Wastes

Hazar dous wastes are hazardous substances as defined in
40 CFR 261, or as defined by applicable State and | ocal
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regul ati ons. Hazardous waste generated by construction
activities shall be renmoved fromthe work area and be di sposed
in conpliance with Federal, State, and |ocal requirenments. The
Contractor shall segregate hazardous waste from other materials
and wastes, and shall protect it fromthe weather by placing it
in a safe covered | ocation; precautionary nmeasures agai nst

acci dental spillage such as berm ng or other appropriate
nmeasures shall be taken. Hazardous waste shall be renoved from
Gover nnent property within 60 days. Hazardous waste shall not
be dunped onto the ground, into storm sewers or open water
courses, or into the sanitary sewer system

3.1.5 Fuels and Lubricants

Fueling and | ubrication of equi pnent and notor vehicles shall be
conducted in a manner that affords the maxi mum protection

agai nst spills and evaporation. Lubricants and waste oil to be
di scarded shall be stored in marked corrosion-resistant
containers and recycl ed or disposed in accordance with Federal
State, and |l ocal |aws and regul ati ons.

3.2 PROTECTI ON OF WATER RESOURCES

The Contractor shall keep construction activities under
surveil l ance, managenment, and control to avoid pollution of
surface and ground waters.

3.2.1 Monitoring of Water Areas Affected by Construction
Activities

The Contractor shall performnonitoring, inspections, sanpling
and testing, reporting, and record keeping as indicated and
speci fi ed.

3.3 | NSPECTI ON

If the Contracting Oficer notifies the Contractor in witing of
any observed nonconpliance with contract requirenments or
Federal, State, or |local |laws and regul ations, the Contractor
shall informthe Contracting Oficer of proposed corrective
action and i medi ately take such action to correct the
nonconpliance. |If the Contractor fails to conply pronptly, the
Contracting O ficer may i ssue an order stopping all or part of
the work until satisfactory corrective action is taken. No tine
extensions will be granted or costs or danmages allowed to the
Contractor for any such suspension.
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3.4 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TIES

The Contractor shall maintain all constructed pollution contro
facilities and portable pollution control devices for the
duration of the Contract or for the length of tinme construction
activities create the particul ar pollutant.

3.5 TRAINI NG OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environnmental
protection and pollution control. The Contractor shall conduct
envi ronnental protection/pollution control neetings for al
Contractor personnel as a part of the weekly tool box neetings.

The training and neeting agenda shall include nethods of
detecting and avoiding pollution, famliarization with pollution
st andards, both statutory and contractual, installation and care

of facilities, and instrunents required for nonitoring purposes
to ensure adequate and continuous environnent al
protection/pollution control. Anticipated hazardous or toxic
chem cals or wastes, and other regul ated contam nants, shal

al so be discussed. Other itens to be discussed shall include
recognition and protection of archaeol ogical sites and
artifacts, wildlife and waterfow habitats, and construction
mat eri al pl acenent operations.

3.6 PROTECTI ON OF W LDLI FE AND VEGETATI ON

Certain native species in the Commonwealth of Virginia are
Federally listed as threatened or endangered plant or ani mal
species. If, in the performance of this contract, evidence of
t he possi bl e disturbance to any such |isted species may occur,
the Contractor shall notify the Contracting O ficer inmmediately,
giving the | ocation and nature of the findings. The Contractor
is informed that the work area is in a portion of Virginia that
is a native habitat for eagles, hawks, egrets, herons, pelicans,
terns, and other wildlife that are identified as either
endanger ed species protected by federal |aw or species of
speci al concern for Commonwealth of Virginia agencies. Al work
to be perfornmed on this contract shall be in a manner to not

di sturb the nesting or foraging activities of these birds and
wildlife in any way. In the event the Contractor's work
activities encroach upon these bird or wildlife species, the
Contractor shall cease all such activity and the Contracting
O ficer shall be notified i medi ately, and shall provide such
cooperation and assi stance as nay be necessary to preserve and
protect the species. Where appropriate by reason of discovery,
the Contracting O ficer may order delays in the tinme of
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performance or changes in the work, or both. If such delays or
changes are ordered, an equitable adjustnent will be nade in the
contract in accordance with the applicable clauses of the
contract.

-- End of Section --
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COMMONWEALTH of VIRGINIA

DEPARTMENT OF ENVIRONMENTAL QUALITY

James S. Gilmore, III 5636 Southern Boulevard Thomas L. Hopkins
Governor Virginia Beach, VA 23462 Director
Fax (757) 518-2103
John Paul Woodley, Jr. http://www.deq.state.va.us Francis L. Daniel
Secretary of Natural Resources Tidewater Regional Director

(757) 518-2000

February 19, 1998

Ronald G. Vann, P.E. CERTIFIED MAIL .
US Army Corps of Engineers, Norfolk District RETURN RECEIPT REQUESTED
c/o Terry Getchell

803 Front St.
Norfolk, Va. 23510

RE: VWP Permit No. 92-1350
Rudee Inlet Federal Navigation Channel Dredging

Dear Mr. Getchell:

In accordance with your application, we have enclosed the original and 1 copy of the VWP Permit
for Rudee Inlet Federal Navigation Channel Dredging in Virginia Beach, Virginia, pursuant to the
Virginia Water Protection Permit Regulation (9 VAC 25-210, formerly VR 680-15-02) and
Section 401 of the Clean Water Act Amendments of 1977, Public Law 95-217.

The provisions and conditions contained therein according to Section 401(a)(1) of the Clean
Water Act require that:

"any applicant for a Federal license or permit to conduct any activity including, but not
limited to, the construction or operation of facilities, which may result in any discharge in
the navigable waters, shall provide the licensing or permitting agency a certification from
the State in which the discharge originates or will originate, or, if appropriate, from the
interstate water pollution control agency having jurisdiction over the navigable waters at
the point where the discharge originates or will originate, that any such discharge will
comply with the applicable provisions of sections 301, 302, 303, 306, and 307 of this
Act."

As provided by Rule 2A:2 of the Supreme Court of Virginia, you have thirty days from the date



of service (the date you actually received this decision or the date it was mailed to you, whichever
occurred first) within which to appeal this decision by filing a notice of appeal in accordance with
the Rules of the Supreme Court of Virginia with the Director, Department of Environmental
Quality. In the event that this decision is served on you by mail, three days are added to that
period. Refer to Part 2A of the Rules of the Supreme Court of Virginia for additional
requirements governing appeals from administrative agencies.

Alternatively, any owner under §§ 62.1-4.16, 62.1-44.17 and 62.1-44.19 of the State Water
Control Law aggrieved by any action of the Board taken without a formal hearing, or by inaction
of the Board, may demand in writing a formal hearing of such owner's grievance, provided a
petition requesting such hearing is filed with the Board, Said petition must meet the requirements
set forth in § 1.23(b) of the Board's Procedural Rule No. 1. In cases involving actions of the
Board, such petition must be filed within thirty days after notice of such action is mailed to such
owner by certified mail.

Please retain the copy and forward the original Permit to:
Permits Section
Norfolk District - U.S. Army Corps of Engineers
Fort Norfolk, 803 Front Street
Norfolk, Virginia 23510

If you have any questions, please contact Michelle E. Fults at (757) 518-2160.

Sincerely,

Karen Jackson Sismour
Permit Manager

Enclosures: Virginia Water Protection Permit

cc.  U.S. Army Corps of Engineers - Norfolk District
Virginia Marine Resources Commission - Environmental Division
File



COMMONWEALTH of VIRGINIA

DEPARTMENT OF ENVIRONMENTAL QUALITY

James S. Gilmore, 1T 5636 Southern Boulevard Thomas L. Hopkins
Governor Virginia Beach, VA 23462 Director
Fax (757) 518-2103
John Paul Woodley, Jr. htp://www.deq.state.va.us Francis L. Daniel
Secretary of Natural Resources Tidewater Regional Director

(757) 518-2000
VWP Permit No. 92-1350

Effective Date: February 19, 1998
Expiration Date: November 30, 2007

VIRGINIA WATER PROTECTION PERMIT
ISSUED PURSUANT TO THE STATE WATER CONTROL LAW
AND SECTION 401 OF THE CLEAN WATER ACT

Based upon an examination of the information submitted by the owner and in compliance with Section 401 of the Clean
Water Act as amended (33 USC 1251 et seq.) and the State Water Control Law and regulations adopted pursuant
thereto, the Department has determined that there is reasonable assurance that the activity authorized by this permit, if
conducted in accordance with the conditions set forth herein, will protect instream beneficial uses and will not violate
applicable water quality standards.

Permittee: Ronald G. Vann, P.E.
Chief, Waterways and Ports Branch

Address: US Army Corps of Engineers, Norfolk District
803 Front St.

Norfolk, Va. 23510
Activity Location: ~ Virginia Beach

Activity Description: This project will provide a safe navigational channel for recreational and commercial boating
activities. The sandy material from the outer channel and sand trap will be used as material for beach nourishment
along the Virginia Beach Oceanfront. The finer grained material from the inner channel will be used as capping
material to improve the historic anoxic conditions in Lake Wesley. The material in both sites will be places
unconfined. The sandy material will be dredged by hydraulic cutterhead dredge or "Currituck” class hydraulic
special purpose dredge. It will be transported by pipeline, hopper, or barge and placed on the beachfront. The inner
channel material will be dredged by hydraulic cutterhead dredge method. It will be transported by pipeline to the
overboard placement site in Lake Wesley. Each annual dredge cycle involves 120,000 cubic yards of material for a
total of 1,200,000 cubic yards over ten years.

The permitted activity shall be in accordance with this cover page, Part I - Special Conditions, and Part II - General

Conditions. s '
T i ™ i o

Director, Department of Environmental Quality

=T, 20  9%f

Date




VWP Permit No. 92-1350
Part I
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PART I - SPECIAL CONDITIONS

Adherence to Application

The conditions and limitations specified in the application and the supplemental materials
submitted by the owner shall be adhered to.

Spill Control

The permittee shall employ measures to prevent spills of fuels or lubricants into State waters.
The Department of Environmental Quality must be notified if spills do occur at the Tidewater
Regional Office (757) 518-2077 or Department of Emergency Services 1-800-468-8892.

Construction Activity

All construction and installation associated with the activity shall be accomplished in such a
manner that construction material or waste material is not discharged into State waters.

DEQ Notification

The permittee shall advise the Department of Environmental Quality in writing when unusual
or potentially complex conditions are encountered which require debris removal or involve
potentially toxic pollutants, and shall not take measures to remove the obstruction, material,
or toxic pollutant, or change the location of any structure until approval by the Department is
received.

Permit Expiration

This permit is valid until November 30, 2007. In accordance with the VWPP Regulation (9
VAC 25-210-80, formerly VR 680-15-02), reapplication must be made no less than 180 days
prior to the expiration date of this permit.

Dredging and Disposal

1. All work shall be done in such a manner as to minimize sedimentation/siltation of State
waters.

2. Double handling of dredged material in State waters shall not be permitted. Disposal of
dredged material for beach nourishment and placement into Lake Wesley shall not
constitute double handling. :
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All dredged materials pumped by hydraulic method via pipeline to the disposal area will
be done in such a manner as to prevent leakage or discharge into State waters.

The total amount of dredged material per cycle will be approximately 120,000 cubic
yards each year. Over the ten year cycle this will be equivalent to 1,200,000 cubic yards
of material.

All dredging on the outer channel shall be performed by one of the two methods below:
a. Hydraulic cutterhead dredge method with transportation of the material to the
beachfront by pipeline.
b. Hydraulic method via a “Currituck” class vessel with transportation of the
material by hopper or barge to the surf zone.

All dredged material placed as beach replenishment must be clean, beach quality sand or
compatible grain size.

The dredged sand shall be placed along the Virginia Beach Oceanfront for beach
nourishment. The placement shall occur in the existing Federal beach erosion control
project area located between Rudee Inlet and 49th Street.

All dredging on the inner channel shall be performed by hydraulic cutterhead dredge
method with transportation of material to Lake Wesley via a pipeline.

The end of the dredge pipe for pipelines going to overboard disposal sites shall have a
baffle plate or other apparatus attached for the purposes of more precisely controlling
the placement of dredged material and increasing the settlement rate of the material.

Staff of the Department of Environmental Quality, Tidewater Regional Office, Virginia
Water Protection Permit Program shall be notified in writing 10 days in advance of the
start of dredging. Please include your permit number #92-1350 on all correspondence
with this office. The notification shall be sent to:

Department of Environmental Quality
© 5636 Southern Boulevard
Virginia Beach, Virginia 23462
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PART II - GENERAL CONDITIONS

A. Duty to Comply

The permittee shall comply with all conditions of the permit. Nothing in the regulations shall
be construed to relieve the permittee of the duty to comply with all applicable Federal and
State statutes, regulations and toxic standards and prohibitions. Any permit non-compliance
is a violation of the Clean Water Act and State Water Control Law, and is grounds for
enforcement action, permit termination, revocation, modification, or denial of a permit
renewal application.

B. Mitigation Requirements
1. The permittee shall take all reasonable steps to
a) avoid all adverse environmental impact which could result from the activity,
b) where avoidance is impractical, minimize the adverse environmental impact, and

c) where impacts cannot be avoided, provide mitigation of the adverse impact on an in
kind basis.

C. Reopener

This permit may be reopened to modify the conditions of the permit to meet new regulatory
standards duly adopted by the Board. Causes for reopening permits include, but are not
limited to:

1. When State law prohibits conditions in a permit which are more stringent than an
applicable effluent limitation guideline;

2. When subsequently promulgated effluent guidelines are modified, and are based on best
conventional pollutant control technology; or

3. When the circumstances on which the previous permit was based have materially and
substantially changed or special studies conducted by the Department or permittee show
material and substantial change since the time the permit was issued and thereby
constitute cause for permit modification or revocation and reissuance.
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Change in Management of Pollutants

All discharges and other activities authorized by this permit shall be made in accordance with
the terms and conditions of this permit. The permittee shall submit a new application 180
days prior to any modification to their activity which will:

1. Result in a significantly new or substantially increased discharge of dredged or fill
material, or a significant change in the nature of the pollutants; or

2. Violate or lead to the violation of the terms and conditions of the permit or the Water
Quality Standards of the Commonwealth.

Duty to Halt or to Reduce Activity

It shall not be a defense for a permittee in an enforcement action that it would have been
necessary to halt or reduce the permitted activity in order to maintain compliance with the
conditions of this permit.

Compliance with State and Federal Law

Compliance with this permit constitutes compliance with Virginia Water Protection Permit
requirements of the State Water Control Law. Nothing in this permit shall be construed to
preclude the institution of any legal action under or relieve the permittee from any
responsibilities, liabilities, or other penalties established pursuant to any other State law or
regulation or under the authority preserved by Section 510 of the Clean Water Act.

Property Rights

The issuance of this permit does not convey any property rights in either real or personal
property, or any exclusive privileges, nor does it authorize any injury to private property or
any invasion of personal property rights, nor any infringement of federal, state or local laws
or regulations.

Severability

The provisions of this permit are severable.
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Right of Ent

The permittee shall allow authorized State and Federal representatives, upon the presentation
of credentials at reasonable times and under reasonable circumstances:

LI

To enter the permittee's property, public or private, and have access to, inspect and copy
any records that must be kept as part of the permit conditions;

To inspect any facilities, operations, or practices (including monitoring equipment)
regulated or required under the permit;

To sample or monitor any substance, parameter or activity for the purpose of assuring
compliance with the conditions of the permit or as otherwise authorized by law.

For the purpose of this section, the time for inspection shall be deemed reasonable during
regular business hours. Nothing contained herein shall make an inspection time unreasonable
during an emergency.

Transferability of Permits

This permit may be transferred to another person by a permittee if:

1.

The current permittee notifies the Department of Environmental Quality 30 days prior to
the proposed transfer of the title to the facility or property;

The notice of the proposed transfer includes a written agreement between the existing
and proposed new owner containing a specific date of transfer of the permit
responsibility, coverage and liability between them; and

The Department of Environmental Quality does not within the 30 day time period notify
the existing owner of its intent to modify or revoke and reissue the permit.

Such a transferred permit shall, as of the date of the transfer, be as fully effective as if it had
been issued directly to the new permittee.
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K. Permit Modification

The applicant shall notify the Department of Environmental Quality of any modification of
this project and shall demonstrate in a written statement to the Department that said
modification will not violate any conditions of this permit. If such demonstration cannot be
made, the permittee shall apply for a modification of this permit. This permit may be
modified when any of the following developments occur:

1.

When additions or alterations have been made to the affected facility or activity which
require the application of permit conditions that differ from those of the existing permit
or are absent from it;

When new information becomes available about the operation or discharge covered by
the permit which was not available at permit issuance and would have justified the

application of different permit conditions at the time of permit issuance;

When a change is made in the promulgated standards or regulations on which the permit
was based;

When it becomes necessary to change final dates in schedules due to circumstances over

which the permittee has little or no control such as acts of God, materials shortages, etc.

However, in no case may a compliance schedule be modified to extend beyond any
applicable statutory deadline of the Clean Water Act;

When an effluent standard or prohibition for toxic pollutant must be incorporated in the
permit in accordance with provisions of Section 307(a) of the Clean Water Act;

When changes occur which are subject to "reopener clauses" in the permit;

When the Department of Environmental Quality determines that minimum instream flow
levels resulting from the permittee's withdrawal of water are detrimental to the instream
beneficial use, the withdrawal of water should be subject to further net limitations or
when an area is declared a Surface Water Management Area pursuant to State water
Control Law Sections 62.1-242 through 253, during the term of the permit;

When the level of discharge of a pollutant not limited in the permit exceeds the level
which can be achieved by available methodology for controlling such discharges;
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9. When the permittee begins or expects to begin to cause the discharge of any toxic
pollutant not reported in the application; or

10. When other states were not notified of the change in the permit and their waters may be
affected by the discharge.

Permit Termination

This permit, after public notice and opportunity for a hearing, is subject to termination.
Causes for termination are as follows:

1. Noncompliance by the permittee with any condition of the permit;

2. The permittee's failure in the application or during the permit issuance process to
disclose fully all relevant facts or the permittee's misrepresentation of any relevant facts
at any time;

3. The permittee's violation of a special or judicial order;

4. A determination that the permitted activity endangers human health or the environment
and can be regulated to acceptable levels by permit modification or termination; or

5. A change in any condition that requires either a temporary or permanent reduction or
elimination of any discharge of dredged and fill material controlled by the permit.

. Civil and Criminal Liability

Nothing in this permit shall be construed to relieve the permittee from civil and criminal
penalties for noncompliance.

Oil and Hazardous Substance Liability

Nothing in this permit shall be construed to preclude the institution of legal action or relieve
the permittee from any responsibilities, liabilities, or penalties to which the permittee is or
may be subject under Section 311 of the Clean Water Act or Sections 62.1-44.34:14 through
62.1-44.34:23 of the State Water Control Law.
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O. Unauthorized Discharge of Pollutants

Except in compliance with this permit, it shall be unlawful for the permittee to:

1.

Discharge into state waters sewage, industrial wastes, other wastes, or any noxious or
deleterious substances, or

Otherwise alter the physical, chemical, or biological properties of such state surface
waters and make them detrimental to the public health, or to animal or aquatic life, or to
the uses of such waters for domestic or industrial consumption, or for recreation, or for
other uses.



COMMONWEALTH of VIRGINIA

Gearge Allen Marine Resources Commission William . Prui
Governor 2600 Washington 4venue Commixsiones
Becky Norton Dunlop P O. Box 756

Secretary of Natwral Resources

Newport News, Virginia 23607-0755

September 30, 1997

Mr. Ronald G. Vann

Chief, Civil Programs Branch
U.S. Army Corps of Engineers
Norfolk District

803 Front Strest

Norfolk, Virginia 23510-1096

Re: VMRC #92-1350
Dear Mr. Vann:

This is to inform you that the Marine Resources Commission, at its regularly scheduled
mesting on September 23, 1997, unanimous!y approved your request for a five-year extension of
the above-referenced permit and a modification to include the use of a hopper dredge in the
placement of approximately 150,000 cubic yards of suitable sandy dredged material annually in an
unconfined manner on the downdrift beach lying north of Rudee Inlet in Virginia Beach. That
approval, however, was contingent on the nourishment material being placed as close to the beach
as possible, but no more than 500 feet offshore of mean high water.

Please attach this letter, the revised permit drawing, and the page 2 special conditions to
your previously issued permit as evidence of the authorization contained herein.

Should you have any questions regarding this matter, please feel free to contact
Mr. Randy Owen of my staff at (757) 247-2251.

Sincerely,
Rob% W. Grabb
Chief, Habitat Management
RWG:blh
HM
Enclosures
cc: Commissioner William A. Pruitt

Mr. Frederick S. Fisher, Assistant Attorney General
City of Virginia Beach

Teleohone (757) 247-2200 (787\ DA7_22Q2 \//TND __lnfarmatinn and _Emarnency Hatlina 1200 6414648 V//TDO




VMRC # 92-1350
The following special conditions are imposed on this permit:
(15) If any loss or damage to the Commonwealth is caused by or contributed to, in whole or in part, by the Permittee arising
from the establishment, operation, or maintenance of said project, the liability of the Permittee therefore shall be

determined in accordance with the applicable provisions of the Federal Tort Claims Act of August 2, 1946, as amended.

(16) Maintenance dredging may be performed through November 30, 2002, provided the Permittes informs the Commussion at
least fifteen (15) days before commencement of each dredging operation.

a7n Placement of the dredged material must be as close to the beach as possible, but no more than 500 fest offshore of mean
' high water. '

18) The yellow placard accompanying this permit document must be conspicuously displayed at the work site throughout the
construction phase of the authorized activity.

Revised 9-30-97
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WILLIAM AL PRUITT
Commissioner
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Chiet. ~aoiat Management
SCBEAT L. MARKLAND

Chret. aw Eatorcement
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Chier. Tisnenes Management
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COMMONWEALTH of VIRGINIA
Marine Resources Commission
2 0. 8oz 756
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Newoce News, ‘/irgima

U. S. Army Ccros of Engineers
Mr., Rgn Vann -
803 Front Street
Ncriclk, VA. 23310-10¢6
RE: VMRC #c2-13%50
Deazr Sir:

Inclcsed i1s the Marine Rescurces Commissicn permit for vour
Tropesal tc place up te 120,000 cubic yards cof suitakble sancy
credged material in an unccnfined manner cn the dcwndrifs keach
lying Nerth of Rudee Inlet in Virginia Beach.

A yellcw placard is alsc enclesed. This placard reflects
The autharized ac~1v ties for inspecticn purpecses andé must ke
ccnsgl cucusly displayed at the work site thrcuchout *he
construction phase. Failure to prcperly post the placard in a
preminent location will be considered a viclation of vour permit
cenditions.

The work authorized by this permit is tc ke ccmplezed by
November 3, 19%7. All cther condL:Lcns of the permit will remain
in effect.

Please be advised that vyou may also require issuance cf a
U. s. Army Corps of Engineers permit before you begin waork cn
this prOJecb. You may wish to contact thex dlrectly to veritfy
any permitting requirements.

Sincerely,

ZZ L

obert W. Grabb

Chief, Habitat Management
RWG/1lm
HM
Enclosure
CC: U. S. Army Corps of Engineers, Norfolk District

Virginia Beach Wetlands Board -
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COMMONWEALTH OF VIRGINIA
MARINE RESOURCES COMMISSION
PERMIT

The Commaonweaith of Virgiaia; Marine Rescurces Camaission, heceinattes re{emed 10 13 the Coamissica, ca this 24 dayol Novampay
19 9 Zberety zmosuwam: U. S. armv Corps of Zagineers

A e . Y- : -

Atta: Hr., Roa Vaan

803 Tromz Stree:

Noriclk, VA 2310-10¢%5

bereinafter refemred o 13 the Permites, permissioa o:

B

Eacreach in, 0q, or over Sae-cwned subaqueous bozoms pumuant o Clapeer 12, Subdde I, of Tide 28.2
of the Code of Virgziaia. :

d Use or develog tddal wedands purssant to Qapter 13, Subditle [T, of Titke 282 of the Cade of Virgioia.

Pemmittee is herelry authorized t0: place up o 150,000 cubic vards .of suitable szndy dradged

material in zn unccuniined mauner ca the downdrifsz beach lying Norzh of Rudee Inlsa:

: P f - = . : : : : 1= Eem - [ORTY SUG BV

in Virginiz 3each. The aforzmencioned spoil marterizl will resulsz freom tnhe aycraulic
malacenance dredging and deepeming of che Rudaes Iniac Faderal 2rsiect Channel,
&sscclacad sand trap and weir svscem., Darmicrae is acdizicnally authorized to perlorm
TSutite meinrtenagnce, <radging ¢f zhe falac om an zs neeced Sasis, Icr 2 pericd of five
{REES. 58, m8znz=in. Z0e o975 ecs’s dTnensTods. .. . . P P ag”
All 3C3Vitis Wihorses pesein shall geampus&ammormmmmpumzndcuwmpda(ea received Sepcamber 18, 1992
¥hich are amached and made 1 part of thix permit

This permit x graneed sabject o e following waditioes:

Ibewe‘xaud:orimdbyd:i;pcrmitxhzllbemp&ezdby Novemger 20, 1897 . The Permiges shail actify the Commissioa whea

the project is compieted. The compietion dare Yy be exeaded by Bie Commissica in in discreson. Any such apoiation foe exzasioa of

lime shall be in wrttng peice 1 the above Smpiedon daw aod shall specify Me reasoaq for suca exrasion 1nd the expecied dae of completica
of cSestructioa. All other conditions remain in effect undl revored by the Commistion or the General Assembiy.

Tais permit gragas oo 1utoety o the Permizes o €T 3poa the propesty righes, incloding rigarian rigal of others.

The duiy 2uthorized 1geans of the Commissioa shall bave the right © eaws Upca e premises 3t rexsocabile times, for the purpose of inspeczing
the work being dooe pursuant to this pemmit

The Permitiee stail compty with the water quality smndards 13 esblished by he Virginia Warer Coatrol Board and 21l other apolicable lawy, ox-

dinances, rules 1nd regulatioos 1fecting Me conducs of the peoject. The grantag of diis permit shall ook relieve the Permitiee o the respoasioil-
ity of cotuiaing any 18d ail other permits or authority for the projecss. ‘

Thss permit shall oot be ransfesred without wrizea coasent of the Cimmissionez,

This permit shail oot 3ffect oc interfere with the right voochssfed to the pepie of Virgimia coocemming fishing, fowling and the catching of and
taking of oy3iers a0d other sbellfish in 10d from the boom of e and wates ok inc uded within the terms of this permit

Tobe Permities stall, 0 the grestest extear pacicible, minimze the idverse efecs of the praject upoa adjacent propertes and wedaods and
upca the nanural rescurces of the Commogweai .

Thss permit may be revoked at aay time by e Commissica upoa the failure of the Permittes o comply with any of the wrms snd coaditioas
hereaf or 2t the will of the Gegeral Assembdly of Virginia.

Theze is exprestly exciuded from the permit any portion of the waters withia the boundaries of the Bayicre Survey.

Thss permit is subject © any lease of ayser planting ground in effect oq the date of this permit. Nothing in this permit shall be construed as alk-
lowing the Permittes to encroach oa any lease without the coasent of the leaseholder. The Permittee shall be liable foc any damages to such
lease.

(11) The issuance of this permit does pot coafer upoa the Permittee any interest oc title to the beds of the waters.
(12)  All stroctures suthorized by this permit which are ack maintined in 80cd repair shall be completely removed from Sate-owned botom within

theee (3) moaths after noxificztion by the Commissioa.

(13) The Permitzes agrees © comply with all of the terms and cooditicns a3 set focth in this permit a0d that the project will be accomplished within

the boundaries as outlined ia the plans attached hereto. Axy encroachment beyond the limits of this permit shall coastine 2 Class 1 misde-
tmeanar. A

This permit authorizes 0o daim to archaeological arifacs which may be encountered during the course of coastruction. [f, howevesr, archac-
ological remains are cacountered, the Permitiee agress o noxily the Commission, who will, in m nodfy the Depantment of Historic Resourcss.
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The !allowing sgec:al canditons are iMOCsed 3N (MS germet
13 If any lcss cr damacge to the Commenwealth is caused by
or ccntributed to, in whole c¢r in part, oy the
Permittee arising from the establishment, cperaticn, or

maintenance of said project, the liability of the
Permi=tee therefore shall be determined in accgrdance
with the applicable provisicns cf the Fecderal Tort
Claims Act of Aucust 2, 1946, as amended.

Maintenance dreadging may re performed through
November 1, 1997, provided the Permittee informs the
cmmission at 7e=st fifteen days tefore ccmmencement oI

J‘

each dredging cperaticn and prov*ced further that the

Fermittee shall certify in writing at the time of
notificaticn of intent to maintenance dredge that an
adequate area for the placement of dredged material is
available. Commissicn staff must appreve the site and
the spcil placement plan beicre commencement cf

mainteanance dredging.

The yellow placard acc mnanv-u this permit dccument
musT e ccnspicucusly &l sn‘avec at tne wecrk site
Tnrougnhout the constructicn pnase of the authorized
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SECTI ON 01451
CONTRACTOR QUALI TY CONTROL
12/ 00
PART 1 GENERAL
1.1 CONTRACTOR RESPONSI BI LI TY

The Contractor is responsible for quality control and shal
establish and maintain an effective quality control systemin
conpliance with Paragraphs "CONTRACTOR | NSPECTI ON SYSTEM' and
CONTROL. The quality control system shall consist of plans,
procedures, and organi zation necessary to provide nmaterials,
equi prrent, worknmanshi p, fabrication, construction and operations
whi ch conply with contract requirenents. The systemshall cover
all work commensurate to the schedul ed work operations, and
shall be keyed to the limtations inposed by applicable | awns and
regul ati ons and the proposed work sequence.

1.1.1 Applicable Publications

The publications |isted below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

\-ASTM D 3740-\ (1988) Eval uation of Agencies Engaged in the
Testing and/or Inspection of Soil and Rock
as Used in Engi neering Design and
Construction

\ - ASTM E 329-\ (1990) Use in the Eval uation of Testing and
| nspection Agencies as Used in Construction

1.2 PAYMENT

Separate paynment will not be made for providing and nai ntaining
an effective Quality Control program and all costs associ ated
therewith shall be included in the applicable unit prices or

| unp-sum prices contained in the Bidding Schedul e.

1.3 COORDI NATI ON MEETI NG

As soon as practicable after receipt of Notice of Award and

SECTI ON 01451 PAGE 1



before start of the schedul ed work and in coordination with the
requi renments of SECTION 01200, the Contractor shall nmeet with
the Contracting Oficer's Representative (COR) and discuss the
Contractor's Quality Control (CQC) system The Contractor's
Proj ect Manager, Submttals Clerk and Quality Control Manager,
Dredge Captain and Plant Operators shall attend this neeting.
The Contractor is encouraged to have an officer of his conpany
and representation from any mgaj or subcontractors at the
conference. During the neeting, a nutual understanding of the
system details shall be devel oped, including the forns for
recording the (CQC) operations, control activities, testing,
adm ni stration of the system for both onsite and offsite, and
the interrelationship of Contractor and Governnment control and
surveillance. Mnutes of the neeting will be taken and prepared
by the Governnment, signed by both the Contractor and the COR,
with signed copy provided to Contractor, which shall beconme a
part of the contract file. There nmay al so be occasi ons when
subsequent conferences will be called to reconfirm
under st andi ngs.

1.4 QUALITY CONTROL PLAN
1.4.1 General

Prior to start of the schedul ed work operations, the Contractor
shall furnish his CQC plan to the COR for acceptance. The CQC
Pl an the Contractor proposes to inplenent shall identify the
personnel, procedures, instructions, records, and forns, and, as
a mninmum shall include:

a. Description of the QM organi zation, including the nane,
qualifications (in resune format), duties, responsibilities, and
authorities of each person assigned a CQC functi on.

b. The nunber, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy of the
letter, signed by an authorized official of the firm which
descri bes the responsibilities and del egates the sufficient
authorities to adequately performthe functions of the CQC
System Manager, including authority to stop work which is not in
conpliance with the contract. The CQC System Manager shal
issue letters of direction to all other various quality control
representatives outlining duties, authorities and
responsi bilities, and shall furnish copies to the Governnent at
the same tine.

c. Control, verification and acceptance testing procedures

SECTI ON 01451 PAGE 2



for each specific test to include the test nanme, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person or |aboratory responsible for each test
(l aboratory facilities will be approved by the CO).

d. Procedures for processing sanples, certificates, and
ot her subm ttals.

e. CQC activities to be perfornmed, including those of
subcontractors, offsite fabricators, and suppliers.

f. Docunentation format for CQC activities and testing.
1.4.2 Notification of Changes

After approval of the CQC plan, the Contractor shall notify the
COR in witing of any proposed change to his CQC System

1.4.3 Corrective Actions

If at any tine the Governnent determ nes that the CQC system
personnel, instructions, controls, tests, or records are not
provi di ng schedul ed work which confornms to contract

requi renents, action shall be taken by the Contractor to correct
t he deficient managenent.

1.5 QUALITY CONTROL ORGANI ZATI ON
1.5.1 CQC Organi zational Staffing

The Contractor shall provide a CQC organization staff which
shall have conplete authority to take any action necessary to
ensure conpliance with the contract. The CQC organi zation
staff shall consist of a CQC system manager and suppl enent al
staff as specified below, who shall answer to the Contractor's
Proj ect Manager. The Project Manager (who shall not be the
proj ect superintendent) shall be an executive nmenber of the
Contractor's organi zati onal staff, and shall have supervisory
powers over the CQC organization and the project superintendent.
Following are the mninmumrequirenments for the CQC organi zation
staff. These m ninmumrequirenents will not necessarily assure
an adequate staff to nmeet the CQC requirenents at all tinmes
during dredgi ng and dredged materi al placenment operations. The
actual strength of the CQC staff mmy vary during any specific
period to cover the needs of the work.

1.5.1.1 CQC System Manager
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The Contractor shall identify an individual within his

organi zati on who shall be responsi ble for overall managenent of
CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall

a. be an experienced dredgi ng managenent person with a
m ni mum of five years experience in related work. This
experience shall include successful conpletion of Course
entitled "Construction Quality Managenment for Contractors". The
Contractor shall conplete this training within 30 cal endar days
of receipt of his Notice To Proceed. This course is offered
periodically by the Corps of Engineers at an adm nistrative cost
not to exceed $50.00 per person. Specific tinmes and | ocations
are available fromthe Norfolk District, Construction QOperations
Section, tel ephone (757) 441-7687.

b. be on the job site at all times during work operations
and shall be enployed by the Contractor.

c. be assigned as system manager but may have duties as
the Project Superintendent in addition to quality control.

d. have an alternate who shall be identified in the plan
to serve in the event of the CQC system manager's absence. CQC
System Manager's period of absence may not exceed one week at
any one tinme, and not nore than fifteen workdays during a
cal endar year. The requirenents for the alternate shall be the
sanme as for the designated CQC System Manager.

1.5.1.2 CQC Suppl emrental Staff Personnel

When necessary for a proper CQC organization, the Contractor
shal |l add additional staff at no cost to the Governnent. The
staff shall be of sufficient size to ensure adequate QC coverage
of all work phases, work shifts, and work crews involved in the
dredgi ng operations. These individuals shall:

a. be enployed by the Contractor, unless waived in witing
by the Contracting Oficer (CO. Al CQC staff nenbers shall be
subject to interview prior to acceptance by the Contracting
O ficer.

b. assist and be responsible only to the CQC system
manager. These personnel may perform other duties, but shall be
fully qualified by experience and technical training to perform
their assigned QC responsibilities and nust be all owed
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sufficient tine to carry out these responsibilities.

c. be physically present at the schedul ed work site during
work on their areas of responsibility.

d. have the necessary education and experience to ensure
contract conpliance and shall be responsible for assuring the
Contractor's work conplies with the contract requirements for
their area of specialization.

1.5.2 Organi zational Changes

The Contractor shall obtain the Contracting Oficer's acceptance
before replacing any nmenber of the CQC staff. Requests shal

i nclude the nanmes, qualifications, duties, and responsibilities
of each proposed repl acenent.

1.6 SUBM TTALS

Subm ttals shall be acconplished as specified in Section 01305
SUBM TTAL PROCEDURES and as may be required in the respective
specification. The CQC Manager shall be responsible for
certifying that all submttals are in conpliance with the
contract requirenents.

1.7 CONTROL

Contractor Quality Control is the nmeans by which the Contractor
ensures that the construction, including that of subcontractors
and suppliers, conplies with the requirenents of the contract.
The controls shall be adequate to cover all construction
operations, including both on-site and off-site fabrication,
nmobi | i zati on and denobilization of the Contractor’s plant,
sitework and rel ated operations, plant operations in conjunction
with environnmental nonitoring and testing, and will be keyed to
t he proposed construction sequence. The controls shall be

subj ect to the approval of the Contracting O ficer and incl ude
at | east three phases of control to be conducted by the CQC
system manager for all definable features of work as foll ows:

1.7.1 Preparatory Phase
This phase shall be initiated after the Pre-Construction
Conference, perforned prior to beginning work on each definable

feature of work, and shall include as a m nimum the follow ng:

a. A review of each paragraph of applicable specifications.
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b. Areview of the contract plans.

c. A check to assure that all plant and equi pnent to be
enpl oyed in the work has been tested, required docunentation has
been submtted, and their use on the work has been approved as
speci fi ed.

d. A check to assure that provisions have been made to
provi de required control inspection and testing.

e. Exam nation of the respective work areas to assure that
all required prelimnary work has been conpleted and is in
conpliance with the contract.

f. A physical exam nation of approved equi pnment and pl ant
to do the schedul ed work is on hand and conforns to job
requirenments. A verification check to assure each item of plant
and equi pment is properly manned for the schedul ed work.

g. A review of the appropriate activity hazard analysis to
assure safety requirenments are net.

h. Discussion of procedures for constructing the work,
i ncluding repetitive deficiencies, and docunent construction
tol erances and wor kmanshi p standards for each respective phase
of work.

i. A check to ensure that the portion of the plan and
operations nmethod for the work to be perforned has been accepted
by the Contracting O ficer.

j. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi renments of this phase to be in accordance with contract
requirenments as a part of this notification. The results of the
preparatory phase actions shall be docunented by separate
witten mnutes prepared by the CQC system nmanager and attached
to the daily QC report. The Contractor shall instruct
applicable workers as to the acceptable |evel of workmanship
required in order to nmeet contract specifications.

1.7.2 1Initial Phase

Thi s phase shall be acconplished at the begi nning of each
definable feature of work. The follow ng shall be acconplished:
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a. A check of prelimnary work to ensure that it is in
conpliance with contract requirenents. Review m nutes of the
preparatory phase.

b. Verification of full contract conpliance. Verify
required control inspection and testing.

c. Establish |evel of workmanship and verify that it neets
m ni mum accept abl e wor kmanshi p st andar ds.

d. Check safety to include conpliance with and upgradi ng of
the safety plan and activity hazard analysis. Review the
activity analysis with each worker.

e. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi renents of this phase to be in accordance with contract
requi rements as a part of this notification. The results of the
preparatory phase actions shall be documented by separate
witten mnutes prepared by the CQC system nanager and attached
to the daily QC report. The Contractor shall instruct
applicable workers as to the acceptable | evel of workmanship
required in order to neet contract specifications. Exact
| ocation of initial phase inspections and verifications shall be
indicated for future reference and conparison with follow up
phases.

f. The initial phase shall be repeated for each new crew
to work on-site, when changes to approved plans or schedul es are
required, and any tine acceptable specified quality standards
are not being net.

1.7.3 Foll owup Phase

Daily checks shall be performed to assure continuing conpliance
with contract requirenents, including control testing, until
conpletion of the particular feature of work is acconpli shed.
The checks shall be nade a matter of record in the Daily CQC
Report docunentation. Final follow up checks shall be conducted
and all deficiencies corrected prior to the start of additional
features of work which may be affected by any preceding
deficient work. The Contractor shall not build upon or conceal
non- conf orm ng wor K.

1.7.4 Additional Preparatory and Initial Phases
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Addi tional preparatory and initial phases shall be conducted by
the Contractor on the same definable features of work when
directed by the COR

1.8 TESTS
1.8.1 Testing Procedures

The Contractor shall performtests specified or required to
verify that control nmeasures are adequate to provide a product
whi ch conforms to contract requirenments. The Contractor shal
procure the services of an industry recogni zed testing

| aboratory or he may establish an approved testing | aboratory at
the project site. A list of tests which the Contractor
understands he is to performshall be furnished to the
Contracting Oficer. The list shall give the test nane,
specification paragraph containing the test requirenments, and
t he personnel and | aboratory responsible for each type of test.
The Contractor shall performthe follow ng activities and record
and provide the follow ng data:

(a) Verify that testing procedures conply with contract
requi renments.

(b) Verify that facilities and testing equipnent are
avai l abl e and conply with testing standards.

(c) Check test instrunment calibration data agai nst
certified standards.

(d) Verify that recording fornms, including all of the test
docunent ati on requi renents, have been prepared.

(e) Results of all tests taken, both passing and failing
tests, shall be recorded on the Quality Control report for the
date taken. Specification paragraph reference, |ocation where
tests were taken, and the sequential control nunber identifying
the test shall be given. Actual test reports nmay be submtted
later, if approved by the Contracting O ficer, with a reference
to the test nunber and date taken. An information copy of tests
perfornmed by an off-site or comrercial test facility shall be
provided directly to the Contracting Oficer. Failure to submt
tinmely test reports, as stated, may result in nonpaynent for
rel ated work performed and di sapproval of the test facility for
this contract.
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1.8.2 Testing Laboratories
1.8.2.1 Capability Check

The Governnent reserves the right to check | aboratory equi pnent
in the proposed | aboratory for conpliance with the standards set
forth in the contract specifications and to check the | aboratory
technician's testing procedures and techniques. Laboratories
utilized for testing soils shall neet criteria detailed in
\-ASTM D 3740-\ and \-ASTM E 329-\.

1.8.2.2 Capability Recheck

If the selected | aboratory fails the capability check, the
Contractor will be assessed a charge, equal to the cost of each
recheck, to reinmburse the Governnent for each succeedi ng recheck
of the | aboratory or the checking of a subsequently sel ected

| aboratory. Such costs will be deducted fromthe contract
anount due the Contractor.

1.8.2.3 On-Site Laboratory

The Governnent reserves the right to utilize the Contractor's
control testing |aboratory and equi pnent to nake assurance tests
and to check the Contractor's testing procedures, techniques,
and test results at no additional cost to the Governnent.

1.8.2.4 Transportation of Sanples for Testing

Cost incidental to the transportation of sanples or materials
shall be borne by the Contractor. Sanples of materials for test
verification and acceptance testing by the Governnent shall be
delivered to the Corps of Engineers Division Laboratory or other
pl ace designated, as directed by the COR

1.9 DOCUMENTATI ON
1.9.1 Current Quality Control Records

The Contractor shall maintain current records of quality contro
operations, activities, and tests perfornmed, including the work
of subcontractors and suppliers. These records shall be on an
acceptable form conplete, legibly witten or typed, and shal

i nclude factual evidence that required quality control
activities and tests have been perfornmed, including but not
limted to the foll ow ng:
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a. Contractor/subcontractor and their area of
responsibility.

b. Operating plant/equipnment with hours worked, idle, or
down for repair.

c. Work perforned today, giving |location, description, and
by whom

d. Test and control activities performed with results and
references to specifications/plan requirenments. List
deficiencies noted along with corrective action.

e. ldentify submttals reviewed, with contract reference,
by whom and action taken.

f. Of-site surveillance activities, including actions
t aken.

g. Job safety evaluations stating what was checked,
results, and instructions or corrective actions.

h. List instructions given/received and conflicts in plans
and/ or specifications.

i. Contractor's verification statenent.

j . These records shall indicate a description of
t rades/ wor kmen wor ki ng on the project, the nunber of personnel
wor ki ng, weat her conditions encountered, and any del ays
encountered. These records shall cover both conform ng and
deficient features and shall include a statenent that equi pnent
utilized in the work and wor kmanship conply with the contract.
The original and one copy of these records in report form shal
be furnished to the COR and one copy sent facsimle to CENAC
TSD, attention Richard L. Klein at (757) 441-7664 daily within
twenty-four hours after the date(s) covered by the report,
except that reports need not be submtted for days on which no
work is performed. As a mninmum one report shall be prepared
and submtted for every seven days of no work and on the | ast
day of a no work period. All calendar days shall be accounted
for throughout the life of the contract. The first report
follow ng a day of no work shall be for that day only. Reports
shall be signed and dated by the CQC system manager. The report
fromthe CQC system manager shall include copies of test reports
and copies of reports prepared by all subordinate quality
control personnel.
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1.9.2 Deficiency Tracking Log

The Contractor shall establish and maintain a daily formal
deficiency tracking log that shall be kept at the job site. The

| og shall include as a m ninmumthe follow ng:
a. Contract title and nunber.
b. Deficient work (by an identification nunber).
cC. Description of corrective action(s).
d. Date reported.
e. Dat e corrected.
f. Reported by.

1.10 NOTI FI CATI ON OF NONCOMPLI ANCE

The CORwill notify the Contractor of any nonconpliance with the
foregoing requirements. The Contractor shall, after receipt of
such notice, immediately take corrective action. Such notice,
when delivered to the Contractor or his representative at the

site of the work, shall be deened sufficient for the purpose of
notification and be recorded in the Daily Report of Operations.
If the Contractor fails or refuses to conply pronptly, the COR
may i ssue an order stopping all or part of the work unti

sati sfactory corrective action has been taken. No part of the
tinme | ost due to any such stop orders shall be made the subject
of claimfor extension of tinme or for excess costs or damages by
t he Contractor.

1.11 MEASUREMENT AND PAYMENT

Separate paynent will not be nade for any work performed under
this section and all associ ated costs shall be included in the
cost for all bid itens.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)

---000- - -
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SECTI ON 01500
TEMPORARY CONSTRUCTI ON FACI LI TI ES
12/ 00

PART 1
1.1 SITE PLAN

The Contractor shall prepare a site plan indicating the proposed
| ocati on and di mensions of any areas to be used by the
Contractor, the type of facilities to be used, avenues of
ingress/egress to the areas, and details of installation. The
actual |ocation of Contractor storage, staging, toilet
facilities, and any office areas the Contractor nmay wish to
utilize are subject to the approval of the Site Plan by the
Contracting Oficer. Any toilet facilities used shall be fully
sel f - cont ai ned.

1.2 AVAI LABI LI TY AND USE OF UTILITY SERVI CES

The Contractor is informed that utility services are not
available in the work area and any such use or need by the
Contractor shall be at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)
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*The foll ow ng
Solicitation*

Nor f ol k
District
Fil e No.

H-31-11-52
(in 3 sheets)

SECTI ON 01850
DRAW NG | NDEX

drawi ngs are included as a part to this

Title

Rudee I nl et
Pl ans for Dredging
Survey of October 2000
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SECTI ON 02881
DREDG NG
12/ 00
PART 1 GENERAL
1.1 PLANT

The Contractor shall performthe schedul ed dredging work on this
contract with a hydraulic pipeline dredge with a m ni num pl ant
wei ght of 600, 000 pounds, a m nimum 1, 000 horsepower conti nuous
to the punp, and capable of safely and efficiently working in an
open ocean environment as indicated and specified. The
Contractor nust provide as a part of his bid a signed
certificate that verifies his plant to be used on the schedul ed
work nmeets the weight and horsepower requirenents as specified.
The signed certification shall be acconpani ed by docunentation
of proof the plant has been used to dredge simlar material in
an ocean environnent and at a production rate sufficient to
acconmplish the work as scheduled for this contract. Equi pnent
and machinery, including pipelines and supporting plant
associated with dredging and placenment operations, shall be
subj ect to inspection and approval by the governnent and kept in
good condition at all tines. Any |eaks or deficiencies shall be
pronmptly and properly repaired. At the end of each work day,
beach placenent equipnent such as tractors, wheeled-lifting
equi prrent, bul |l dozers, trucks and |i ke equi prment shall be parked
within an area as designated by the Contracting Oficer. No
reduction in the capacity of the plant, once inspected and
approved by the governnment to be sufficient for enploynent on
the work, shall be made except by witten perm ssion of the
Contracting Oficer. The measure of the "capacity of Plant”
shall be its actual performance on the work to which these
speci fications apply. The Contractor shall submt, as a part of
the Work Plan and Quality Control Plan, the manufacturer's punp
curve for each punp to be used during the project. This
subm ttal shall be provided by the Contractor for the purpose of
verifying his available plant capacity is sufficient to
accomplish the scheduled work in accordance with all contract

requi rements. The submttal shall include the dredge's main
punp, and if applicable, the | adder punp and any booster punp(s)
to be used on the contract. |If a substitution of equipnment

occurs during the contract, the punp curve of the new punp(s)
shall be submtted at the tinme of substitution and recorded in
the Daily Report of Operations. Each punp curve submtted shal
be clearly designated with the dredge nane, contract nunber



punp function (min punp, |adder punp, or booster punps) and
punp size. The punp curves shall indicate each respective punp's
performance (i.e., punp Hp, efficiency and rpms) for water
pl otted agai nst hydraulic head and di scharge velocity and GPM s.
All data provided nust be acconpanied w th docunentation
verifying the punps to be utilized in this work have provided
this efficiency on previous work in conditions and for materia
to be renmoved simlar to that to be acconplished for this
contract. All floating plant and pipelines used as accessways
or working platfornms shall be equipped wth walkways and
guardrails conformng to Corps of Engineers Manual EM 385-1-1
and nmeet OSHA requirenments for worker safety. AlIl buoyant
(plastic) dredge pipelines that are used on this contract shal
be weighted or anchored securely to the bottom so that the
pi peline will stay on the bottom and marked with floats or
buoys during daylight and anber |ights during darkness to nark
distinctly the entire I ength and course of the |ine.

1.2 CHARACTER OF MATERI ALS

The material to be renoved is the shoaling that has occurred
since the Channel and Sandtrap were | ast dredged. Bidders are
expected to exam ne the site of work and decide for thensel ves
the character of the materials. The records of previous
dredging are available in the Operations Branch at the Norfolk
District. The Governnment does not warrant the accuracy of the
records of previous dredging. Local mnor variations in the
subsurface materials are to be expected and, if encountered,
will not be considered as being materially different within the
purvi ew of Contract Clause "DI FFERI NG SI TE CONDI TI ONS".

1.2.1 Qbstruction ldentification

The Contractor may encounter obstructions or other debris that
is not identified and may pose a hazard to navigation. The
Contractor shall advise the Contracting O ficer imediately of
any obstructions or other debris of this nature that is
encount er ed.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTI ON

3.1 PLACEMENT OF EXCAVATED MATERI AL

3.1.1 GCeneral



The Contractor shall use the designated Government furnished
shoreline placenent area as indicated. The Contractor shall
conply with all terms and conditions of the Departnent of
Environmental Quality (DEQ Water Protection Permt and the
Virginia Marine Resources Commi ssion Permt that are included as
a part of this <contract at the end of SECTION 01354
ENVI RONMENTAL PROTECTI ON FOR CI VI L WORKS.

3.1.2 Governnent Furni shed Shoreline Placement Area
The material excavated shall be transported and deposited by a

hydraulic pipeline dredge within the Virginia Beach Pl acenent
Area as indicated. The dredge pipeline shall be placed on the

beach against the eastern edge of the seawall in a manner as
approved by the Contracting Oficer. |Ingress and egress to the
beach for construction equipnment shall be limted to the

Gover nment easement |ocated at 2" Street. The Contractor shall
only use rubber-tired vehicles to transport equipnment and

machinery to the beach placenent area. Fill placenent and
gradi ng shall commence at the point indicated. Placenent shal
progress uniformy Northward, as required, until dredging is

conpleted. The dredged material shall be placed to an el evation
of +9.0 feet above MLLW(NOS) with a bermw dth of 200 feet from
the concrete seawall, and shall continue into the Atlantic Ccean
surf zone with a foreshore side slope of one foot vertical to
ten feet horizontal.

3.1.3 Placenent Area Control

If the Contractor performs the work in a manner that placenment
area control points, range markers and buoys are physically
pl aced in the field or are otherwise required to acconplish the
work, all such markings shall be provided by a professional
engi neer or surveyor licensed in the Commonweal th of Virginia.
The Contractor shall mark the alignment of the 200-foot berm
with the markings placed a maxi num of 100 feet apart and each
with a mark indicating the +9.0-foot and +10.0-foot MLW ( NOS)
el evations. The markings shall be placed in the i medi ate work
areas only and shall be promptly renoved as the work areas are
accepted by the Governnent. The Governnment shall verify all in-
pl ace markings before dredging and placenent operations
commence. The Contractor shall give the Contracting Oficer at
| east 14 cal endar days notice prior to comrencenent of dredging
operations to assure the conmpletion of the initial Governnment
verification review. The Governnment shall verify all remaining
markings as the dredging and dredged material placenent
operations are allowed to proceed. The requirenments for final
construction and acceptance of the dredged mterial are



speci fied bel ow.
3.1.3.2 Method of Discharge

The Contractor shall install a baffle plate or other approved
apparatus to the discharge end of the dredge pipeline that
precisely controls the placenment of the dredged material and
i ncreases the settlement rate of the material to the maxi mum
extent practicable.

3.1.3.3 Tenporary Containment and Spreadi ng of Dredged Materi al

The Contractor shall construct tenporary |ongitudinal contro

dikes as required to capture sufficient dredged material to
construct the required berm and side slopes wthin the
acceptabl e tol erances specified below. Tenporary | ongitudina

control dikes shall be constructed in a nmanner that requires the
effluent water to travel a mninum distance of 200 feet,
measured horizontally, prior to returning to the waters of the
Atlantic Ocean. The dredged material shall be spread by any one
met hod or conbination of the foll ow ng nethods:

a. Frequently relocating the discharge end of the pipeline.

b. Incorporating a series of pipeline ends wusing y-
connectors, valves, or a conbination of y-connectors and
val ves and placing the dredged material sinultaneously or
intermttently on the berm and side sl ope.

c. Leave the pipeline stationary and place the dredged
material as to form a nmound not exceeding +13.0 feet MLW
(NOS) el evation. At this time the material shall be
mechanically spread to specified grade and sl ope.

The Contractor may utilize either method or conbination of
nmet hods; however, his proposed placenent plan shall be subnmitted
as a part of the overall work plan and will be subject to
approval of the Contracting O ficer.

3.1.3.4 Dressing and Final Acceptance of the Virginia Beach
Pl acement Area

The beach surface area shall be dressed to an acceptable
vertical tolerance of 0.5 foot above and 0.5 foot below the +9.0
feet MLLW (NOS) el evation. The Contractor shall determni ne the
final berm length based on surveys made imedi ately before
dredging and his particular construction practices. The berm
shall be dressed to 200 feet fromthe concrete seawall with an



acceptabl e horizontal tolerance of plus or mnus 5.0 feet.
Formal acceptance of the Virginia Beach Placenent Area shal
consi st of on-sight inspections by the Contracting Oficer's
Representative and the Contractor. The acceptance inspections
shal | be conducted over 1,000-foot sections conmencing with the
starting point and proceeding northward until the schedul ed
dredging and dredged materi al pl acenent operations are
conpl et ed. Fi nal acceptance of the Virginia Beach Placenment
Area shall include the renoval of all dredge di scharge pipeline
and Contractor equipnent, all markings and stakes placed by the
Contractor for the control of his work, clean-up of all trash
and debris, and the dressing to acceptable tolerances of all
areas affected by the Contractor's operations. The Contractor
shall take m nutes of all on-site inspections, and all parties
present shall sign the conpleted inspection conclusions. Copies
of all mnutes frominspections shall be included separate of
the Daily Report of Operations.

3.1.3.5 Additional Safety Assurance

The Virginia Beach Placenent Area is a resort beach and nmay be
significantly used by the general public for the duration of
this contract. The Contractor shall construct a sand ranp
across the dredge discharge pipeline at each block to provide
saf e and easy access along the beach and to the ocean. Al work
shall be subject to the approval of the Contracting Oficer.
During actual placenent operations, a mninmm of a 500-foot
beach area shall be barricaded from public access to the
inmmediate site of the work in a manner as approved by the
Contracting O ficer. During night tine operations, the dredge
di scharge pipeline and point of discharge, as well as all ranp
areas provi ded as access across the discharge pipeline, shall be
clearly marked and well |ighted as approved by the Contracting
O ficer.

3.1.3.6 StormDrain Qutfalls

Tenporary mai ntenance of storm drain outfalls along the beach
pl acement area and all associated costs shall be the
responsibility of the Contractor. The outfalls are situated
bet ween the concrete seawall and the surf zone in the vicinity
of the 16'" Street punp station. The Contractor shall mmintain
the outfalls free of debris and sand at all tinmes in a manner as
approved by the Contracting Officer. The Contractor shall
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determ ne the exact l|ocation of these and all stormdrain pipes
and shall take all precautions required to protect and ensure
proper function of the pipes, as approved by the Contracting
O ficer.

3.1.4 Water Quality Mnitoring Controls

The Contractor shall take all precautions that in the opinion of
the Contracting Officer may be necessary to mnimze the escape
of dredged material into the navigable waters. The Contractor
shal | provide constant nonitoring of the placenent operations
when dredgi ng and material placenent operations are in progress.
Moni toring personnel shall have fully functional two-way radio
communi cations with the dredge operator at all tinms when
dredging is in progress. Frequent commruni cation checks shall be
made to assure proper material placenment during dredging

operations. In the event of any communications failure or
i nproper material placenment is determned, all dredging and
pl acenment operations shall be imediately suspended until

conmmuni cations are restored as approved by the Contracting
Officer, or in the event of inproper material placenment, until
proper material placenent procedures are reestablished by the
Contractor as approved by the Contracting O ficer. Al costs
resulting from suspensions of work as specified above shall be
the responsibility of the Contractor and at no additional
expense to the governnent.

3.1.5 Warning Signs

The contractor shall erect and nmaintain at his own expense
sui tabl e navigation warning signs at each end of a submerged
pi peline and at any other points necessary to prevent hazards to
navi gati on.

3.1.6 Exam nation of Pipeline

The pipeline, including connections used for a submerged |ine,
shall be exam ned and determined to be in good condition to
reasonably expect it to |ast throughout the job w thout wearing
to the extent of allow ng | eaks.

3.1.6.1 Leaks

In the event that |eaks occur anywhere in the pipeline, the
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contractor will be required to i nmedi ately discontinue using the
respective equipnment wuntil the |eaks are stopped. The
contractor shall also be required to recover at no cost to the
Governnment any material inmproperly placed because of a |eak or
| eaks in the equipnment.

3.2 REQUI RED DREDG NG PRI SM OVERDEPTH, AND SI DE SLOPES
3.2.1 Required Dredging Prism

Wthin the specific areas indicated to be dredged or areas
approved by the Contracting O ficer, the required dredging prism
is defined by the required depths and applicable side slopes as
i ndi cated and specified. The actual quantity wthin the
required dredging prismw |l be conputed fromthe |ast surveys
made bef ore dredgi ng.

3.2.2 Overdepth

To cover inaccuracies of the dredging process, paynment for
dredging will be allowed at the contract price to the follow ng
maxi mum dept hs bel ow MLLW ( NOS) over the correspondi ng specified
dredgi ng areas:

LOCATI ON MAXI MUM PAYABLE DEPTH

Ent rance Channel

Sta. 24495 to Sta. 27+75 To 12.0 feet
Sta. 28+25 to Sta. 29+75 To 12.0 feet
Sta. 29+75 to Sta. 34+75 To 13.0 feet
Sta. 34+75 to Sta. 41+00 To 14.0 feet
Sand Trap To 20.0 feet

3.2.3 Side Slopes

Material actually renmoved, wthin limts approved by the
Contracting O ficer, to provide for final side slopes not
flatter than 1-vertical on 4-horizontal over the Entrance
Channel between Sta. 34+75 and Sta. 41+00, and to provide for
final side slopes not flatter than 1-vertical on 2-horizontal
over the remmining specified dredging |ocations, but not in
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excess of the amount originally |ying above these linmting side

slopes, will be estimated and paid for, whether dredged in
original position or after falling into the cut. In conmputing
the limting anmount of side-slope dredging, an overdepth of 2
feet neasured vertically will be used for the Entrance Channel

and Sand Trap.
3.2.4 Method of Obtaining Soundi ngs

Soundi ngs to determ ne the volume of material renoved under this
contract will be made with an Innerspace Technol ogy, Inc. Mode

448 Thermal Depth Sounder Recorder with an operating frequency
of 208 kilohertz and a 3 degree beamnidth at -3db. The
equi pnrent will be calibrated by the bar/ball check or velocity
probe nethod to conpensate for variations of the velocity of
sound in water.

3.2.5 Basis of Surveys

The Governnent hydrographi c surveys shall be the sole basis for
det erm ni ng paynment for dredging and final acceptance.

3.3 QUALITY CONTROL

The contractor shall establish and naintain a quality control
system for all dredging operations to assure conpliance with
contract requirenments and record his inspections and tests under
this system

3.3.1 Inspections and Testing Requirenents

| nspections and testing shall be the responsibility of the
Contractor including but not limted to the follow ng:

3.3.1.1 Placenent Area Inspections and Tests
| nspection for adequacy of placenment area control and drai nage,
mat eri al di scharge and advancenent nethods, inspection for any

requi red placenent area maintenance, adequacy and stability of
pl acenment area structures, and surveillance for breaks in

pi pi ng.

3.3.1.2 Dredging Area Inspections and Tests
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| nspections and tests to assure water quality standards are not
exceeded in the wvicinity of +the dredge during dredging
oper ati ons.

3.3.1.3 Equi pnment and Machi nery Requirenents

Al'l measuring equipnment, global positioning systens (GPS) and
other electronic positioning systens, data plotting and
recordi ng equipnent, and the procedures associated with each
respective item of equi pnment, shall be subject to the approval
of the Contracting Oficer. Verification of current calibration
for each respective item of equipnent, as approved by the
Contracting Officer, shall be provided by the Contractor prior
to use of the equipnent on the work. All records produced by
t he equi pnent shall be inspected and certified as conplete by
the Contractor's Quality Control Representative and included as
a part of the Daily Quality Control Report.

3.3.1.4 M scellaneous Inspections and Test Records

A copy of the records of all inspections and tests, as well as
record of corrective action taken, shall be included in the
Control Plan and furnished to the Contracting Officer as a part
of the Daily Quality Control Report.

3.3.1.5 Inspection and Test Records

A copy of the records of inspections and tests, as well as
record of corrective action taken, shall be provided to the
Contracting Oficer with the Daily Report of Operations.

3.3.1.6 Reporting and Certificates

Al'l measuring, plotting, and recordi ng equi pnent and procedures
shall be subject to the approval of the Contracting O ficer.
Verification of their calibration, certified by the Contractor's
Quality Control Representative, shall be furnished prior to use
on the work. Al'l records produced by the equipnent shall be
aut henticated by the authorized representative of the contractor
and then provided to the Contracting Oficer with the Daily
Report of Operations.

3.4 REPORTI NG REQUI REMENT
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The Contractor shall prepare and maintain a daily report of
operations and furnish copies daily to the Contracting O ficer.
A copy of the form prescribed for recording the required
information and any further instructions on the preparation of
the report will be furnished at the preconstruction conference
noted in Section 01005. The Contractor shall also furnish the
following item(s) daily to the Contracting Officer during
dredgi ng operations:

(1) For hydraulic dredges:

(a) Copy of dredge |leverman's | og.

---000---
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